TENDER FOR CONSTRUCTION OF ECO RESORT IN DIGAPAHANDI RANGE OF BERHAMPUR FOREST DIVISION

OFFICE OF THE DIVIS

A

%
IONAL FOREST OFFICER,

BERHAMPUR DIVISION AT-COURTPETA, BRAHMAPUR-760004
Phone/Fax- 0680-2281354, Mob- +91 7653908594,
Email-dfo.berhampur@odisha.gov.in

Short Tender Call Notice No. 62 /2024/IF Dated 27" February 2024.

The Divisional Forest Officer, Brahmapur Forest Division on behalf of
Governor of Odisha invites percentage rate bid in OFF-LINE mode from eligible contractors
with valid licenses for execution of Building & other work as detailed in DTCN
1. [Nature of Works :- | Construction of Eco- Retreat Tent at
Sonapur Beach of Bramhapur Range of
Brahmapur Forest Division
2. |No. of Work :- | 2 Nos Eco — Retreat Tent at Sonapur Beach
3. [Tender Form Cost :- | Rs.12,000/- (Rs 6000/- for each one)
4  [Estimate Cost Rs. 30, 000, 00 Lakh /-(Thirty Lakh
Including GST) only.
5. [Class of Contractor - | “B” & “C” Class Contractor
6. |Availability of bid document in the | :- | From Dt. 28.02.2024 10.00 A.M. to
Office of the Divisional Forest Dt. 06.03.2024. 5.00 P.M.
Officer, Brahampur Division.
7. |Last date and time of submission of 06.03.2024. at 5.00 PM
bids in tender box of office
8.  |Date of opening of Bid - | Dt. 07.03.2024 at 11.00 AM
9.  [The bidders have to participate in OFF-LINE bidding only.

Divisiona

Tdst Officer
Brahmapur Division



OFFICE OF THE DIVISIONAL FOREST OFFICER, BERHAMPUR DIVISION

AT-COURTPETA, BRAHMAPUR-760004
Phone/Fax- 0680-2281354, Mob- +91 7653908594, Email-dfo.berhampur@odisha.cov.in

SHORT TENDER CALL NOTICE FOR CONSTRUCTION OF ECO- RETREAT TENT AT SONAPUR BEACH IN
BERHAMPUR RANGE OF BERHAMPUR DIVISION DURING THE FINANCIAL YEAR 2023-24

Sealed tenders are invited offline mode for the construction works as detailed in the table, from the
class of eligible contractors as mentioned in column-8 registered with the State Governments having Civil license
and Contractors of equivalent Grade / Class Registered with Central Government for execution of Civil Works. The
proof of registration from the appropriate authority shall be enclosed along with the Bid. If successful, the bidder
who has not registered under state government has to register under the appropriate registering authority of the
State Government of Odisha in appropriate class of eligibility before award of the work. The Term and Conditions
mentioned in the standard bidding documents so as to reach in the O/o The Divisional Forest Officer, Brahmapur
on or before 06.03.2024 up to 05.00 P.M. through Regd. Post/Speed Post/Courier Service and can be dropped in
Tender Box placed in the Office of the Divisional Forest Officer, Brahampur. The standard bidding documents with

terms conditions to be downloaded from www.odishaforest.in/tenders & http://ganjam.nic.in.

The tender documents contains the Term & Conditions can be obtained in person from the Dealing
Assistant, O/o The Divisional Forest Officer, Brahampur Forest Division on any working days during office hour
(10.00 A.M. to 05.00 P.M.) from 28.02.2024 to 06.03.2024 on production of the cost of tender paper of Rs
10,000/- (Ten Thousand) only in shape of Demand Draft drawn in favour of the Divisional Forest Officer,
Berhampur Forest Division on any Nationalized Bank at Berhampur, Ganjam, Odisha.

Divisio st Officer,
Bralimaput Division.



%
OFFICE OF THE DIVISIONAL FOREST OFFICER, BRAHMAPUR DIVISION

AT-COURTPETA, BRAHMAPUR-760004
Phone/Fax- 0680-2281354, Mob- +91 7653908594, E. Mail dfo.berhampur@odisha.gov.in
Short Tender Call Notice No. 62/1F-(ACCOUNTS)-51/24,
Dated, Brahmapur the 27t February, 2024

Divisional Forest Officer, Brahmapur Division invites offline in single cover from “B” & “C” class contractor
registered with the State Governments and Contractor of equivalent Grade/Class registered with central
Government/MES/Railways for execution of civil works on production of definite proof from the appropriate authority in
prescribed form to be eventually drawn in Forest Department FORM-P-1 for the work “Construction of Eco-Retreat

Tent at Sonapur Beach in Berhampur Range of Bramhapur Forest Division”

Document Download:

The tender document having detailed instructions and terms & conditions are available on the website
www.odishaforest.in/tenders /https://ganjam.nic.in. Detailed sheet for the tender is as under:

Memo N01694. dt. 27.02.2024

Copy along with its enclosure submitted to the Deputy Director, Information & Public Relation Department (Adv), &
Deputy Secretary to Government of Odisha, Bhubaneswar for information and necessary action. He is requested to publish in at least
two Odia / English Daily News Papers (All editions).

DivisionalForest Officer
Brahmapur Division
Memo N01695. dt. 27.02.2024
Copy along with its enclosure submitted to the Principal Chief Conservator of Forests, (Wild Life) & Chief Wild
Life Warden Odisha, Bhubaneswar for favour of kind information and necessary action.

Division est Officer
Brahmapur Division
Memo No 1696 dt. 27.02.2024
Copy along with its enclosure submitted to the Additional Principal Chief Conservator of Forests, (IT & GIS),
Office of the Principal Chief Conservator of Forests, Odisha, Bhubaneswar for favour of kind information and necessary action.
He is requested to upload the Short Tender Notice in the Website of PCCF, Odisha at an early date.
Divisionabforest Officer
Brahmapur Division
Memo N01697 dt. 27.02.2024
Copy along with its enclosure submitted to the Regional Chief Conservator of Forests, Brahmapur Circle,
Brahmapur for favour of kind information and necessary action.
DivisionatFofest Officer
Brahmapur Division
Memo N01698. dt. 2702.2024
Copy along with its enclosure forwarded to the District Information Officer, NIC, Collectorate, Ganjam
Chatrapur for information and necessary action. He is requested to display the Short Tender Notice in the Distrg’ Website.

Divisiongl¥otest Officer
Brahmapur Division
Memo N01699 dt 27.02.2024
Copy along with its enclosure forwarded to the All Asst Conservator of Forests, I/c Berhampur Range, I/c
Samantiapalli Range, I/c Khallikote Range and Forest Range Officers, Digapahandi Range for information and necessary action.
They are instructed to display the Tender Notice on their respective Range Office Notice Board.

DivisionglFofest Officer
Brahmapur Division



OFFICE OF THE DIVISIONAL FOREST OFFICER, BERHAMPUR DIVISION

AT-COURTPETA, BRAHMAPUR-760004
Phone/Fax- 0680-2281354, Mob- +91 7653908594, Email-dfo.berhampur@odisha.gov.in

1. The DIVISIONAL FOREST OFFICER, BERHAMPUR FOREST DIVISION on behalf of Governor of Odisha
invites in single cover system in offline mode for the construction works as detailed in the table, from the
class of eligible contractors as mentioned in column-8 registered with the State Governments having Civil
license and Contractors of equivalent Grade / Class Registered with Central Government for execution of
Civil Works. The proof of registration from the appropriate authority shall be enclosed along with the Bid.
If successful, the bidder who has not registered under state government has to register under the
appropriate registering authority of the State Government of Odisha in appropriate class of eligibility
before award of the work. The bidder may submit bids for the following works.

2. Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms &
Conditions of contract as follows:

o &

A iat
ppropriate Costof Bid | Cost of .
S1 Concerned value of Class of Period of
Name of the Work papers EMD . )
No T.LA Amount , Bidders | Completion
. (inRs) (InRs.)
(in Rs)
2 4 5 6 7 8 9

1 |Construction of 02 nos Eco- Brahmapur | Rs30,000,00 12,000/- | 100,000/- “B"&“C” 1 Months

Retreat Tent at Sonapur Beach| Division Lakh/-

in Brahampur Range of

Brahmapur Forest Division.

Bids shall be received only “Offline” from 28.02.2024, 10 AM to 06.03.2024, 05.00 PM.

The Bid documents will be available in the website: www.odishaforest.in/tenders/https://ganjam.nic.in.

The Original Documents only through Regd. /Speed post / by person should reach on or before dated

06.03.24. up to 05:00PM and other means of posting are not allowed.

Bids received offline shall be opened at 11:00 AM on dated. 07.03. 2024 in the Office of the undersigned in
presence of the Bidders who choose to attend. Bidders who participate in the Bid can witness the opening of
Bids.

: The successful bidder shall produce original Registration certificate, PAN, GST Registration Certificate on days
of opening of tender before the undersigned for verification, otherwise his/her bid shall be liable for
rejection.

The cost of Bid documents in shape of Demand draft only issued from any nationalized /scheduled Bank may
be prepared in the name of the Divisional Forest Officer, Brahmapur Forest Division.



9: Additional Performance Security shall be obtained from the Bidder when the Bid amount is less then
estimated cost put to tender. In such an event only the successful bidder who has quoted less bid price rates then
the estimated cost put to tender shall have to furnish the exact amount of differential cost i.e. estimated cost put
to tender minus the quoted amount as Additional Performance Security (APS) in shape of Demand draft / Term
Deposit received pledged in favour of the Divisional Forest Officer, Brahmapur Forest Division within seven days
otherwise the Bid shall be cancelled and the security deposit shall be forfeited. Further proceeding for black
listing shall be initiated against the Bidder.

10: If the rate quote by the Bidder is less than 15% of the tender amount. Then such a Bid shall be rejected
and tender shall be finalized basing on merits of the rest Bids, but if more than 1 bid is quoted at 14.99%
(Decimals up to 2 Nos. will be taken for all practical purposes) less than estimated cost, the tender accepting
authority will finalize the tender through a transparent lottery system where all Bidders/ their authorized
representatives, the concerned Divisional Forest Officer and committee will remain present.

11: Other details can be seen in the Biding documents.

12: Any undertaking for any required documents will not be allowed, the tender will be rejected
during evaluation.

13: The estimated cost is inclusive of GST 18%.
14: The cost of labour cess is @1% over and above the work value.

15: Valid and up to date required document should be enclosed falling which the concerned tender paper
of the Bidder will be canceled without any further correspondence.

16: The Authority reserves the right to cancel any or all the Bids without assigning any reasons thereof.

)




CHECK LIST TO BE FILLED UP BY THE BIDDER

SL Whether furnished Reference
Particulars
No Yes No to Page no
o1 Cost of Tender Form Rs. 12,000/- for each one
’ (Non-Refundable)
02. Copy of valid Contractor Registration Certificate
03. Copy of valid GST certificate

04. Copy of PAN Card

05. No Relationship Certificate in Schedule—A

06. Works Experience-

List of projects executed that are similar in

A
(A) nature to the work (Schedule-D1)

Works in hand-List of projects in progress that
are similar in nature to the work (Schedule-D2)

B)

Information regarding current litigation,
07 debarring/expelling of the tender or

(A) abandonment of the work by the tenderer
(Schedule-E)

B) Affidavit (Schedule-F)




APPLICATION — TECHNICAL BID

1. Name of Tendering Civil Work Contractor
with address (Block Letter)

2. Name of the Proprietor/ Partner/
Director

3. Full Address of Registered Office
Proof of Address to be furnished
4. Address for correspondence
(If other than in 3)

5. Contact No. and E-Mail ID of Authorized
Officer/Person

6. PAN No. (please furnish document)
7. GST details (please furnish document)
8. Works Department Contractor License
9. Experience certificates
10. Company Profile
11. Income tax returns of the company/
Firms for the last three years
(Copies)

12. Balance sheet last three years
(Copies)

13. Aadhar Card No. (Xerox copy)

Certified that the information as above is true to be best of my knowledge & I will be held
responsible if anything to the Contrary/ Adverse will be observed in future.

Full Signature of Applicant/Authorized Person

Date —
Place —



ANNEXURE-B

FINANCIAL BID
SINo | Name of the Firm Name of the Work Estimated Cost | Less/More | Percentage
1
2
3
4
Signature of the Bidder

Date:




SCHEDULE-A

CERTIFICATE OF NO RELATIONSHIP

I/ We here by certify that [ /We* am /are * related / not related (*) to
any officer of Forest Department and any officer of the rank of Assistant / Under Secretary
and above of the Forest Department, Govt. of Odisha. I /We * am / are* aware that, if the
facts subsequently proved to be false, my / our* contract will be rescinded with forfeiture of
security deposit and I/ We * shall be liable to make good the loss or damage resulting from

such cancellation.

I/ We also note that, non-submission of this certificate will render my/ our
tender liable for rejection.

(*)-Strike out which is not applicable Signature of the Tenderer
Date:-



[SCHEDULE-D1

WORKING EXPERIENCE

D-1. LIST OF SIMILAR NATURE OF PROJECTS EXECUTED (last three years)

Name of Name of the Contract Items of | Date of starting | Stipulated date of | Actual Date | Reasons for
the location & name | price in INR | works work as per commencement of delay in
Employer of the work agreement as per agreement | competition starting/
of work completion,
if any
Signature
(SCHDULE-D2)
WORKING EXPERIENCE
LIST OF SIMILAR NATURE OF PROJECTS IN PROGRESS
Name of | Name of Contract | Items of | Date of starting | Stipulated date | Revised Reasons for
Employer | location price in | works the work as per | of completion target date | slow progress,
and name | Indian Agreement of the work as | of if any, with
of the work | Rupees per Agreement | completion | the updated

billing amount

Signature




SCHEDULE-“E”

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING
TENDERED OR ABANDONMENT OF WORK BY THE TENDERER

1. a) Is the tenderer currently involved in Yes/No
litigation relating to the works

b) If yes: give details:

2. a) Has the tenderer or any of its Yes/No
constituent partners be end barred/
expelled by any agency in India during
the last 5 years.

3. a) Has the tenderer or any of its Yes/No
constituent partners failed to
perform on any contract work in India during the last 5 years.

b) If yes, give details:

Note-If any information in this schedule is found to be incorrect or concealed, qualification
application will be summarily be rejected.

Signature



TECHNICAL SPECIFICATION OF CIVIL PORTION OF WORK

Materials of following specification are to be used in work. The Tenderers are
expected to possess and be well conversant with the following I S standard and code of practice.

1. | Cement Will be as per 1.S.269/255 (However the grade of
cement to be selected by the Engineer -in-Charge of
work and complex cube test before common cement of
work in each batch).

2. | Steel 1.S.432 (Plain) and 1785 (Ton)

3. | Vibrator 1.S.7246

4. | Aggregate 1.S.383,1.S.515

5. | Water for mixing and curing Shall be clean, free from injurious amount of oil, salt,
acid, vegetable materials and other substances and
harmful to concrete in conformity to [.S.456 and
1.S.2025

6. | Sand/Fine Aggregate 1.S.2116,383

7. | Binding wire 1.S.280 (galvanized minimumImm)

8. | Rain water pipe 1.S.2527

9. | Construction joints 1.S.3414

1 | Steel Window Frame 1.S.1038/83

1 | Steel Door Frame 1.S.4351/75

1 | Fitting & Fixtures for Conforming to 1.S.7452/82 strictly conform to L.S.

2. | journey works specification and as per direction of Engineer-in-

Charge.




ITEM OF WORK

Concrete shall be with conformity to 1.S.456.

o ®

Foundation shall be with conformity to 1.S.1080.

Stone masonry (R.R.) shall be with conformity to 1.S.1597(Part-I)
C.R. Masonry shall be with conformity to I.S.1597.
Brickmasonryshallbewithconformitytol.S.2212.

Cement plastering shall be with conformity to 1.S.9103 & 6925.
Mortar shall be with conformity to 1.S.2250

e o

=@ oo

White and color washing shall be with conformity to 1.S.6278.
C C in foundation shall be with conformity to 1.S.2571.
Anti-Termite Treatment shall be with conformity to 1.S.6813.(Part-1 & Part—II)
Painting to all surfaces shall be with conformity to 1.S.2395(Part—I & Part— II)
DPC shall be with conformity to 1.S.3067

. Tarfelt treatment shall be with conformity to 1.S.1346

i

Tile flooring with conformity to 1.S.2114
Steel painting shall be with conformity to 1.S.1477 (Part—1&Part—II)[.S.1661

© B B

Note: The contractor shall ensure basic sanitary and electrical connections/ fittings within the
cost of the contract. The make and model of the materials must be furnished in the schedule of
quantities to be proposed.



SCHEDULE-F

AFFIDAVIT
1. The undersigned do hereby certify that all the statements made in the required attachments are true
and correct.
2. The undersigned also hereby certifies that neither our firm M/s nor any

of its constituent partners/ I have abandoned any road/ bridge/ Irrigation /Buildings or other project work
in Indian or any contract awarded to us/ me for such works have been rescinded during the last five years
prior to the date of this bid.

3. The undersigned hereby authorized and request (s) any bank, person, firm or Corporation of furnish
pertinent information as deemed necessary and as requested by the Department to verify this statement or
regarding my (our) competency and general reputation.

4. The undersigned understands and agrees that further qualifying information may be requested and
agree to furnish any such information at the request of the Department.

(Signed by an Authorized Officer of the firm or
Bidder)

Date:

Division rest Officer,
Berhampur Division.



OFFICE OF THE DIVISIONAL FOREST OFFICER, BERHAMPUR DIVISION
AT-COURTPETA, BRAHMAPUR-760004

Phone/Fax- 0680-2281354, Mob- +91 7653908594,
Email-dfo.berhampur@odisha.gov.in

Bid Identification No.62 /IF Dated 27.02.2024.

Sealed percentage rate bids are invited on OFFLINE in SINGLE COVER from “A” Class

contractor registered with the State Governments and contractors of equivalent Grade/class registered with Central

Government/MES/Railways for execution of civil works on production of definite proof from the appropriate authority
in prescribed form to be eventually drawn in Forest Department FORM P-1 for the work “Construction of Buildings”.

1.

Bid documents consisting of plans, specifications, set of terms & Conditions of contract and other necessary
Documents can be seen in this tender document.

The Bid documents will be available in the website: www.odishaforest.in/tenders from 28.02.2024 to
06.03.2024 (5.00 PM) for offline bidding.

Bids shall be received only on “Offline” on or before 05:00 PM dated 06.03.2024.

The Original Bid Documents should only be received through Regd./Speed post/ Person before 06.03.2024
up to 05:00 PM and other means of posting are not allowed.

Technical Bids received offline shall be opened at 11.00 AM on dated. 07.03.2024 in the Office of the
undersigned in presence of the Bidders who choose to attend. Bidders who participate in the Bid can witness
the opening of Bids.

The cost of Bid documents in shape of demand draft issued from any nationalized/scheduled bank may be
prepared in the name of the Divisional Forest Officer, Berhampur Division and payable at Berhampur. The
Bid cost shall be deposited in shape of Bank Draft prepared on or before the last date of receipt along with the
Bid.

The bid is to be submitted in two covers.

@) Cover- I List contains tender Cost, GST certificate, hard copy of registration certificate, PAN card, valid
GST certificate, undertaking/certificates duly filled, affidavit, work experience certificate and
documents required as per the relevant clauses of this DTCN.

(ii) Cover-II List contains the price bid duly filled in and signed by the bidder.

The intending bidders are required to produce documents viz. original Registration, valid GSTN
Certificate, PAN card after opening of Technical Bid for verification purpose in the latter stage along with the
original documents, preferably within five working days from the date of opening of the tender. Furnishing hard
copy of such documents along with the Technical Bid is mandatory otherwise his/her bid shall be declared as non
responsive and thus liable for rejection.

i



10.

11.

12.

13.

14.

15.

16.
17.

18.

19.

11211

The work is to be completed in all respects within the time period as specified in the DTCN. Bidders whose bid
is accepted must submit a work programme at the time of execution of Agreement.

All bids received will remain valid for period as specified in the DTCN after the dead line date for submission of
bids and validity of bids can also be extended if agreed to by the bidder and the Department.

The tenderer should furnish along with their tender a list of works executed during the last three years duly
certified by the concerned Engineer-in-Charge indicating the satisfactory completion as per the Performa
enclosed in a separate sheet of schedule-D1and D2.

No Relation certificate.

The contractor shall furnish a certificate along with the tender to the effect that he is not related to any
officer in the state Forest Department or Assistant/Under Secretary & above in the Forest Department. If the fact

subsequently proved to be false, the contract is liable to be rescinded. The Performa for no relationship certificate
is contained in a separate sheet vide Schedule-A.

An applicant or any of its constituent partners of whose contract for any work has been rescinded or who has
abandoned any work in the last five years, prior to the date of the bid, shall be debarred from qualification. The
bidder is to furnish an affidavit at the time of submission of bid about the authentication of bid documents
including Bank guarantee. An affidavit to this effect is to be furnished in Schedule-F. Non furnishing of the
scanned copy of information in Schedule-E and required affidavit in Schedule-F will lead to rejection of the
bid.
The tender should be strictly in accordance with the provision as mentioned in the tender schedule. Any change in
the wordings will not be accepted.
No bidder will be permitted to furnish their bid in their own manuscript papers. All information should be typed
in English.
Submission of more than one tender by a bidder for a particular work will liable for rejection.
Percentage rate contract (vide Works Department letter No. 8310 dt.17.05.2006) In case of Percentage
Rate tender,:-

(i) The contractor has to quote percentage excess or less over the estimated cost in the Price Bid
appended to the tender document.
(ii) The Contractor will quote percentage excess/less up to one decimal point only. If he writes the

percentage excess/less up to two or more decimal points, the first decimal point shall only be
considered without rounding off.

(iii) In the contract P-1 time is the essence. The contractor is required to maintain a certain rate of
progress specified in the contract.
(iv) The quantity mentioned can be increased or reduced to the extent of 10% for individual items subject to

a maximum of 5% over the estimate cost. If it exceeds the limit stated above prior approval of competent
authority is mandatory before making any payment.

(v) The period of completion is fixed and cannot be altered except in case of exceptional circumstances
with due approval of next higher authority.

(vi) Bills for percentage rate tenders shall be prepared at the estimated rates for individual items only and

the percentage excess or less shall be added or subtracted from the gross amount of the bill.
The bidder shall carefully study the tentative drawings and specifications applicable to the contract and all the
documents which will form a part of the agreement to be entered into by the accepted bidder and detailed
specifications for Odisha and other relevant specifications and drawings. Complain at a future date that plans and
specifications have not been seen by the bidders cannot be entertained.
The drawings if any furnished with the bid are tentative and subject to revision or modification as tendered
during the execution as per actual necessity and detail test conducted. But the tendered rate quoted by the bidder



20.

11311

will hold good in case of such modification of drawings during the time of execution and shall in no way
invalidate the contract and no extra monetary compensation will be entertained. The work shall how ever be
executed as per final approved drawing to be issued by the Plan Layout elevation of estimate infrastructure
should be as per approved plans & estimate of the Pr.C.C.F Office.

1) Every bidder is expected before quoting his rate to inspect the site of the proposed work. The bidder
should also inspect the quarries and approach roads to quarries and satisfy himself/themselves about the
quality and viability of materials. In every case the materials must comply with the relevant
specifications. Complaints at future date that the availability of materials at quarries has been misjudged
cannot be entertained.

(ii) Amendment to Para 3.4.16 (a) (vii) of OPWD Code Vol.-1 by substitution.

For the purpose of estimate, the approved quarry lead is to be provided judiciously. Range Officer In-Charge

would be responsible for ensuring the quality of the materials supplied. The contractors would, however, be responsible

for procurement of materials from authorized sources and voluntarily disclose the source of procurement for the purpose of
billing. Besides, the bidder would be required to submit the details of quarry for procurement while submitting the bids.

21.

22,

23.

24,

25.

It must be definitely understood that the Government does not accept any responsibility for the
correctness and completeness of the trial borings shown in the Cross Section.

In case of any discrepancy in printing or omissions of statutory specifications or any other part or portion of the
approved document during download of the bid document, the decision of the officer inviting the bid will be
binding on the bidder.

The tender containing extraneous conditions not covered by the tender notice are liable for rejection and

quotations should be strictly in accordance with the tender call notice. Any change in the wording will not be

accepted.

1) Schedule of quantities are to be proposed by the bidders as per standards defined in the tender document
for the best of the best works as per plan given. The technical committee will examine the proposal and
recommend for its acceptance by the competent authority. In no case sub standard materials will be
proposed.

i) The quantity mentioned can be increased or decreased to the extent of 10% for individual items subject to
a maximum of 5% over the estimated cost. If it exceeds the limit stated above prior approval of competent
authority is mandatory before making any payment.

The authority reserves the right to reject any or all the tenders received without assigning
any reasons there-of whatsoever.

There is no earnest money (EMD) for this tender

) The bidder/tenderer whose bid has been accepted will be notified of the award by the Range Officer
or DFO-in-charge prior to expiration of the valid period by cable, telex or facsimile or registered
letter. This letter (herein after and in the conditions of Contract called the “Letter of Acceptance”)
will state the sum that the Range Officer or DFO will pay the contract or in consideration of the
execution, completion and maintenance of the Works by the contractor as prescribed by the contract
(Herein after and in the contract called the “Contract Price”).
(ii) The notification of award will constitute the formation of the contract, subject only to the furnishing of a
performance security (Initial Security Deposit) and additional performance security as per Clause 27 of
DTCN in form of Fixed deposit receipt to Schedule Bank/ Kissan Vikash Patra /Post Office Savings
Bank Account /National Savings Certificate/ Postal Office Time Deposit Account/ Bank Guarantee in
favour of the Divisional Officer from any Nationalized /Scheduled Bank in India counter guaranteed by its
local branch at Brahampur duly pledged in favour of the Divisional Forest Officer and payable at
Brahmapur.
(iii) The agreement will incorporate all correspondence between the officer inviting the bid and the
successful bidder. Within 15 days following the notification of award along with the Letter of



(iv)

)

(vi)

(vii)

26.

27.

28.

29.

30.

11411

Acceptance, the successful bidder will sign the agreement and deliver it to the Range Officer-in-
charge. Following documents shall form part of the agreement.
The notice inviting bid, all the documents including additional conditions, specifications and drawings, if
any, forming the bid as issued at the time of invitation of bid and acceptance thereof together with any
correspondence leading there to & required amount of performance security including additional
performance security. The normal performance security will be 3 % of the total contract price.
Standard Forest Deptt. Form P-1 with latest amendments.

Failure to enter into the required agreement and to make the security deposit as above shall entail
forfeiture of the Bid Security (Earnest money). No contract (tender) shall be finally accepted
until the required amount of initial security deposit and additional performance security deposit
are received by the O/o the DFO, Berhampur. The security will be refunded after One year of
completion of the work and payment of the final bill and will not carry any interest.

The security deposit of the successful tenderers will be forfeited in case, where bidders /tenderers back
out from the offer after signing of agreement with the competent authority.

Amendment to Para 3.5.18 Note — viii of OPWD Code Vol.-I

Before acceptance of tender, the successful bidder will be required to submit a work programme and
milestone basing on the financial achievement so as to complete the work within the stipulated time and
incase of failure on the part of the agency to achieve the milestone liquidated damage will be imposed.

Amendment to Para3.5.14 Note—I of OPWD Code Vol.-I

If L-1 bidder does not turn up for agreement after finalization of the tender then he shall be debarred
from participation in bidding for three years and action will be taken to black list the contractor. In
that case, the L2 bidder, if fulfils, other required criteria would be called for drawing agreement for
execution of work subject to the condition that L2 bidder negotiates at par with the rate quoted by the
L1 bidder otherwise the tender will be cancelled in case a contractor is black listed. It will be widely
published and intimated to all departments of Government and also to Govt. of India agencies
working in the State.

The agreement will be drawn in Forest Deptt. P1lcontract form and the contract for the work
shall be drawn and signed by Divisional Forest Officer, Berhampur Forest Division or his
authorized officer.
The Civil items of works as per Schedule of quantities, shall be supervised, measured and
check measured by the Divisional Forest Officer, Berhampur Forest Division or his
representatives authorized for the purpose.
Any deviation in execution of the items of the agreement will mean deviation to the work as a whole.
The financial implications shall be informed to the Chief Engineer (Buildings) Orissa / Pr.C.C.F,
Odisha for proper action.

Similarly, extension of time if applied by the contractor will mean and amount to extension of time for the
work will be dealt with by the DFO, Berhampur Division as per relevant clause of P1 agreement &
DTCN Code.

Amendment to Para-3.5.5 (v) of OPWD Code Volume-I by inclusion. Additional Performance Security
(as per Office Memorandum No0.4559 dtd.05.04.2021 of Works Department, Government of Odisha)
Additional Performance Security (APS) is being obtained from the Successful Bidder when the Bid
amount is less than estimated cost put to tender to the extent as given in the table below, in shape of
Term Deposit Receipt pledged in favour of Divisional Forest Officer, Berhampur/ Bank Guarantee in
favour of the Divisional Forest Officer, Berhampur from any Nationalized /Scheduled Bank in India
counter guaranteed by its local branch at Bhubaneswar within seven days of issue of Letter of
Acceptance (LoA) by the Divisional Officer (by e-Mail) to the successful bidder otherwise the bid of the
successful bidder shall be cancelled and the he will be debarred from tendering for a period of 180 days.
Further, proceeding for Blacklisting shall be initiated against the bidder as per amendment to Para 3.5.5



31.

32.

33.

34.

35.

36.

37.

11511

(v) of OPWD Code Volume-I vide Works Department Office Memorandum No. 14459/W dated
20.09.2018. In view of the above, the State Government is pleased to fix the following rate of Additional
Performance Security;

SI No. Range of Difference between the Additional Performance Security to be
estimated cost put to tender and Bid deposited by the successful bidder
amount
i Below 5% No Additional Performance Security
ii. From 5% and above and below 10% 50% of (Difference between estimated cost put
to tender and Bid Amount)
iii. From 10% and above 150% of (Difference between estimated cost
put to tender and Bid Amount)

The Civil contractor who has put the tender for the work in DTCN, will alone be responsible and answerable to
the Forest Department Authority or any other competent authorities as regards to defects in the work, slow
progress in the work or any other recessional parameters that may crop up during execution of the work as When
any part of the work is considered by the departmental authority not to be in coherence with the agreement
condition or their specifications as in the DTCN, then the contract for the total work in TCN will lead to its
revision by the department if felt necessary.

That for the purpose of jurisdiction in the event of disputes if any of the contracts would be deemed to have been
entered into within the State of Odisha and it is agreed that neither party to the contract will be competent to
bring a suit in regard to them after by this contract at any place outside the State of Odisha.

The contractor should be liable to fully indemnify the department for payment of compensation under workman
Compensation Act. VIII of 1923 on any account of the workmen employed by the contractor and full amount of
compensation paid will be recovered from the contractor.

Bidders are required to abide by the fair wages clause as introduced by Govt. of Odisha, Works Department Letter
No.-VIII-R8/5225 Dtd.26.02.55 and No.lIM-56/628842(5)Dtd. 27.09.61 as amended from time to time.

In case of any complaint by the labour on payment or less payment of wages as per latest minimum Wages Act,
the Officer authorized by the DFO will have the right to investigate and if the contractor is found to be in default,
he may recover such amount due from the contractor and pay such amount to the labour directly under intimation
to the local labour office of the Govt. The contractor shall not employ child labour. The decision of the DFO is
final and binding on the contractor.

The contractor shall bear cost of various incidentals, sundries and contingencies necessitated by working full
within the following or similar category as per Govt. guidelines.

Rent, royalties and other charges of materials, octroi duty, all other taxes including sales tax, ferry, tolls
conveyance charge and other cost on account to land and building including temporary building and temporary
electric connection to work site as well as construction of service road and diversion road and its maintenance
till completion of work as required by the bidders for Collection of materials, storage, housing of staff or other
purpose of the work. No bidder will how ever be liable to pay Govt. for temporary occupation of land owned by
Govt. at the site of the work.

Labour camps or huts necessary to a suitable scale including conservancy and sanitary arrangements there into
the satisfaction of the local health authorities.

Suitable water supply including pipe water supply wherever available for the staff and labour as well as for the
work.

Fees and duties levied by the municipal, canal or water supply authorities.

Suitable equipments and wearing apparatus for the labour engaged in risky operations.

Suitable fencing barriers, signals including paraffin and electric signal where necessary at work sand approaches
in order to protect the public and employees from accidents.

Compensation including the cost of any suit for injury to persons or property due to neglect of any major
precaution also become payable due to operation of the workmen compensation act.

The contractor has to arrange adequate lighting arrangement for the work wherever necessary at his own cost.
After the work is finalized, all surplus materials should be removed from the site of work. Preliminary work
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such as vats, mixing platforms etc. should be dismantled and all materials removed from the site and premises left
neat and clean, this should be inclusive of the rate.

No payment will be made for benchmarks, level pillars profiles and benching and leveling the ground where
required. The percentage rate to be quoted should be inclusive of carriage of all materials and incidental item of
works.

It should be understood clearly that no claim what-so-ever will be entertained to extra items of works, extra
quantity of any item besides agreement quantity unless written order is obtained from the Engineer-in-charge and
rate settled before the extra items of work or extra quantity of any items of work is taken up.

The bidder shall have to abide by the C.P.W.D. safety code rules introduced by the Government of India,
Ministry of work Housing and Supply in their standing orderNo-44150dtd.25.11.57.

Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms and conditions
of contract and other necessary documents can be seen in all the offices issuing the documents during office
hours every day except on Sundays and Public Holidays till last date of sale and receipt of bid documents.
Interested bidders may obtain further information at the same address. But it must be clearly understood that the
bids must be received in order and according to the instructions.

Bidders are required to go through each clause of Forest Deptt. Form P-1 carefully in addition to the clause
mentioned here in before tendering. In case of ambiguity, the clauses of Forest Deptt. FormP-1with latest
amendments shall supersede the condition of D.T.C.N.

Steel shuttering &centering shall be used which shall be lined with suitable sheeting and made leak proof and
water tight.

The Department will have the right to inspect the scaffolding, centering and shuttering made for the work and
can reject partly or fully such structures if found defective in their opinion.

Concrete should be machine mixed unless otherwise ordered in writing by the Range Officer. The contractor
should arrange his own concrete mixer, vibrator and pumps etc, for this purpose at his own cost.

Cement shall be used by bags and weight of one bag of cement being taken as fifty (50) Kg.

The bidder should arrange the materials like Steel, Cement, paint and bitumen etc. of approved quality and
specification/grade at his own cost for completion of the work with the time schedule. No extension of time will
be granted on the application of the bidder due to delay in procurement of materials. There should be no use of
materials beyond specification. The same will be produced during signing of agreement and will be approved
by the purchase committee of the office in which there may be a co-opted member from and engineering
department.

The bidder will be responsible for the loss or damage of any departmental materials during transit and in the
execution of the work due to reasons what—so-ever and the cost of such materials will be recovered from the bills
at stock issue rates or market rates whichever is higher.

If the bidder removes Government materials supplied to him from the site of work with a view to dispose of the
same dishonestly, he shall be in addition to any other liability civil or criminal arising out of his contract be
liable to pay a penalty equivalent to five times of the price of the materials according to the stock issue rate or
market rate whichever is higher. The penalty so imposed shall be recovered at any time from any sum that may
then or at any time thereafter become due to the bidder or from his security deposit or from the proceeds of sale
thereof.

The selected bidder may take delivery of departmental supply according to his need for the work issued by the
office in-charge subject to the availability of the materials. The bidder shall make all arrangement for proper
storages of materials but no cost for raising shed for storage, pay of watchman etc. will be borme by the
Department. The Department is not responsible for considering the theft of materials at site. It is the contractor’s
risk. Under any such plea if the bidder stops the work, he shall have to pay the full penalty as per clause of P-1
agreement.

The Department will have the right to supply at any time in the interest of work any departmental materials to be
used in the work and the contractor shall use such materials without any controversy or dispute on that account.
The rate of issue of such materials will be at the stock issue rates inclusive of storage charges or rates fixed by
the Department or current market rate whichever is higher.
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All the materials which are to be supplied from store will be as per availability of stock and the contractor will
have to bear the charges of straightening, cutting, jointing, welding etc. to required sizes in case of M.S. Rods or
steel /M.S Angles, Tees and Joists etc. All the materials required should be purchased from Govt. approved
store and the purchased materials may be under custody of contractor and contractor will be responsible for its
safety and storage.

The contractor must have to arrange by themselves cement, steel, bitumen and every sort of materials from
approved manufacturer, get it tested in the Departmental Laboratory and approved by the Department before use.
Nothing will be supplied by the Forest Department from its store for the work.

The contractor should at his own cost arrange necessary tools and plants required for the efficient execution of
work and the rates quoted should be inclusive of the running charges of each plant and cost of conveyance.

After completion of the work the contractor shall arrange at his own cost all requisite equipments for testing one
unplugged well and specified span free of cost as directed by the Range Officer and bear the entire cost of the
test.

No extra payment will be made for the site clearance for taking earth from the borrow areas. Earth work from
cutting shall be economically utilized in filling.

Concrete of strength below of the required strength (as determined by actual tests) shall not be

accepted.

After completion of the work, the contractor shall arrange at his own cost all requisite equipments for testing of
electrical installations in the building, if felt necessary and the entire cost of such test, including the inspection by
the Electrical Inspectorate group will be borne by the contractor.

The safety certificate of the EI work will be furnished by the agencies after getting necessary verification

from the electrical inspector/equally competent authority responsible for the work prior to Energization of

the building.

The depth of foundation indicated on the drawing are provisional but these may be altered if necessary in the
light of the nature of strata encountered during soil test at field which must be taken in advance of actual
execution of the foundation.

Wherever dewatering is imperatively necessary, the term dewatering shall mean the execution or operation of
the items due to standing water as well as due to percolation of water. The contractor has to do dewatering by
bailing out water from the foundation, pipeline trenches, septic tank/soak pits/sumps/manhole etc either rain
water or sub soil water if necessary within his quoted percentage rate.

No claim for carriage of water what-so-ever will be entertained.

Odisha Construction Corporation Ltd. Will be allowed price preference up to 3% over the lowest quotation or
tender as laid down in works and Transport Department Resolution No-285 date-17.04.1974. The Odisha Bridge
and Construction Corporation will also be allowed a price preference to the extent of upto3%over the lowest
tender amount (Where their tender is not the lowest) provided they express willingness to execute the work after
reduction of rates by negotiation.

Amendment of existing Clauses:-By admission of a tender for the work, a tenderer will be deemed to have
satisfied himself by actual inspection of the site and locality of the work, about the quality and availability of the
required quantity of material including the wheat/rice referred to above, medical aid, labour and food stuff etc.
and that rates quoted by him in the tender will be adequate to complete the work according to the specifications
attached there to and that he had taken into account all conditions and difficulties that may been countered
during its progress and to have quoted rates including labour and materials with taxes, octroi, other duties, lead,
lifts, loading and unloading, freight or all materials and all other charges necessary for the completion of the
work, to the entire satisfaction of the Engineer-in—Charge of the work and his authorized subordinates. After
acceptance of the contract rate Government will not pay any extra charges for any reason incase the contractor
claims later onto have misjudged as regard availability of materials, labour and other factors.

The prevailing percentage of LT. Department of the gross amount of the bill towards income tax will be
deducted from the contractor’s bill.

Prevailing rate of GST on the gross amount of the bill will be deducted from the contractor’s bill, The contractor
is required to pay royalty to Govt. as fixed from time of time and produce such documents in support of their
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payment to the concerned Executive Engineer with their bills, falling which the amount towards royalties of
different materials as utilized by them in the work will be recovered from their bills and deposited in the revenue
of concerned department.

CESS @1(one)% of the amount of the estimated cost as per Tender notification read with latest corrigendum if
any will be proportionately deducted from the Contractor’s bill at thetime of making payment of each bill.

Under no circumstances interest is chargeable for the dues or additional dues if any payable for the work.

Under section 12 of contractors labour (Regulation and Abolition) Act.1970 the contractor who undertakes
execution of work through labour should produce valid license from licensing authorities of labour Department.
Sample of all material-The contractor shall supply sample of all materials fully before procurement for the work
for testing and acceptance as may be requiring by the concerned Executive Engineer.

Any defects, shrinkage or other faults which may be noticed within 12(twelve) months from the completion of
the work arising out of defective or improper materials or workmanship timing are up on the direction of the
Engineer-in-Charge to be amended and made good by the contractor at his own cost unless the Engineer for
reasons to be recorded in writing shall be decided that they ought to be paid for and in case of default Department
may recover from the contractor the cost of making good the works. The defect liability period for the work is
12(twelve) calendar months from the date of successful completion of the work.

From the commencement of the works to the completion of the same, they are to be under the contractors
charge. The contractor is to be held responsible to make good all injuries, damages and repairs occasioned or
rendered necessary to the same by fire or other causes and they hold the Govt. of Odisha harmless for any claims
for injuries to person or structural damage to property happening from any neglect, default, want of proper care or
misconduct on the part of the contract or any one in his employment during the execution of the work. Also no
claim shall been entertained for loss duet o earthquake, flood, cyclone, epidemic, riot or any other calamity
whether natural or incidental damages so caused will have to be made good by the contractor at his own cost.
ADDENDUM TO THE CONDITION OF P1 CONTRACT

Clause-2(a)of P-1 Contract:-TIME CONTROL (Vide Works Department Office Memo random
No0.24716 dt.24.12.2005 and No.8310 dt.17.05.2006):-

Progress of work and Re-scheduling programmed.

The Divisional Forest Officer shall issue the letter of acceptance to the success falcon tractor. The issue of the
letter of acceptance shall be treated as closure of the Bid process and commencement of the contract.

Within 15 days of issue of the letter of acceptance, the contractor shall submit other Engineer-in-Charge for
approval Programmed commensurate to Clause No.2 .1. 3 of P-1 Contract showing the general methods,
arrangements, and timing for all the activities in the Works a long with monthly cash flow forecast.

To ensure good progress during the execution of the work the contract or shall be bound in all cases in which the

th
time all owed for any work exceed son month to complete, 1/4 of the whole time allowed under the contract
has elapsed, /2 of the whole of the work before 2 of the whole time allowed under the contract has elapsed,

3/4thof the whole of the work before 3/4thof the whole time all owed under the contract has elapsed.If at any
time it should appear the Range Officer that the actual process of the work does not conform to the
programme to which consent has been given the Contractor shall produce, at the request of the Range Officer a
revised programme showing the modification slouch programme necessary to ensure completion of the works
within the time for completion. If the contractor does not submit an updated Programme within this period, the
Range Officer under intimation to DFO may with hold the amount of 1% of the contract value from the next
payment certificate and continue to with hold this amount until the next payment after the date on which the
overdue Programme has been submitted.

An update of the Programme shall be a programme showing the actual progress achieved on each

activity and the effect of the progress achieved on the timing of the remaining work including any

Changes to the sequence of the activities.
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Extension of the Completion Date.

The time allowed for execution of the works as specified in the Contract data shall be the essence of the

Contract. The execution of the works shall commence from the 15thday or such time period as mentioned in
letter of Award after the date on which the DFO issues written orders to commence the work or from the date of
handing over of the site whichever is later. If the Contractor commits default in commencing the execution of
the work as aforesaid, Government shall without prejudice to any other right or remedy available in law, beat
liberty to forfeit the ear nest money &performance guarantee / Security deposit absolutely.

As soon as possible after the Contract is concluded the Contractor shall submit the Time & Progress Chart for
each mile stone and get it approved by the Department. The Chart shall be prepare in direct relation to the time
stated in the Contract documents for completion of items of the works. It shall indicate the fore cast of the date
so commencement and completion various trades of section of the work and may be amended as necessary by
agreement between the DFO and the Contractor within the limitations of time imposed in the contract
documents, and further to ensure good progress during the execution of the work, the contract or shall in all
cases in which the time allowed for any work, exceeds one month ( save for special jobs for which a separate
programme has been agreed upon) complete the work as per mile stone given in contract data.

In case of delay occurred due to any of the reasons mentioned below, the Contractor shall immediately give
notice thereof in writing to the Engineer-in-Charge but shall never the less use

Constantly his best endeavors to prevent or make good the delay and shall do all that maybe reason ably required
to the seat is faction of the Engineer-in-Charge to proceed with the works.

Force majeure ,or

Abnormally bad weather, or

Serious loss or damage by fire, or

Civil commotion, local commotion of workmen, strike or lockout affecting any of the trades
employee don the work, or.

Delay on the part of other contract or so trade’s men engaged by Engineer-in-Charge in
executing work not forming part of the Contract.

In case a Variation is issued which makes it impossible for Completion to be achieved by the Intended
Completion Date without the Contract or taking steps to a creel rate the Remaining work and which
would cause the Contract or to incur additional cost, or

Any other cause, which, in the absolute discretion of the authority mentioned, in Contract data is

be yond the Contractors control.

Request for reschedule and extension of time, to be eligible for consideration, shall be made by the Contract or
in writing with in fourteen days of the happening of the event causing delay. The Contract or may also, if
practicable, indicate in such a request the period for which extension is desired.

In any such case a fair and reasonable extension of time for completion of work may be given. Such extension
shall be communicated to the Contractor by the Range Officer in writing, within 3 months of the date of receipt
to such request. Non-application by the contractor for extension of time shall not be a bar for giving a fair and
reason extension by the Range Officer and this shall be binding on the contractor.

Compensation for Delay.

If the contract or fails to maintain the required progress in terms of clause 2 of P-1 Contract or to complete the
work and clear the site on or before the contract or extended date of completion, he shall, without prejudice to any
other right or remedy available under the law to the Government on account of such breach, pay as agreed
compensation the amount calculated at the rates stipulated below as the Super intending Engineer (whose
decision in writing shall be final and binding) may decide on the amount of tendered value of the work for every
completed day / month (as applicable) that the progress remains below that specified in Clause 2 of P-1 Contract
or that the work remains in complete.
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This will al so apply to items or group of items for which a separate period of completion has been specified.
Compensation @ 1.5% per month for delay of work, delay to be completed on per day basis. Provided always that
the total amount of compensation for delay to be paid under this condition shall not exceed 10% of the Tendered
Value of work.

The amount of compensation may be adjusted or set-off against any sum payable to the Contract or under this or
any other contract with the Government. In case, the contract or does not achieve a particular mile stone mentioned
in contract data,( which his in this case the original work programmed furnished by the Contractor and approved
by the Range Officer which formed a part of agreement)or the rescheduled mile stone (s) in terms of Clause 2. 5
of P-1 Contract, the amount shown against that milestone shall be with held, to be adjusted against the
compensation levied at the final grant of extension of time. With holding of this amount on failure to achieve a
mile stone, shall be automatic without any notice to the contractor. However, if the contractor catches up with the
progress of work on the subsequent milestone(s) the withheld amount shall be released. In case the contract or fails
to make up for the delay in subsequent mile stone(s), amount mentioned against each milestone missed
subsequently also shall be with held. However no interest what so ever shall be pay able on such with held
amount.

Management Meetings.

Either the Engineer or the Contractor may require the other to attend a management meeting. The business of a
management meeting shall be to review the plans for remaining work and to deal with matters raised in
accordance with the early warning procedure.

The ACF, Brahampur shall record the business of management meetings and is to provide copies of his record
to those attending the meeting and to the Employer. The responsibility of the parties for actions to be taken to
be decided by the DFO either at the management meeting or after the management meeting and stated in writing
to all who attended the meeting.

Clause-2 (b) of Percentage Rate P-1 Agreement:- Rescission of Contract (Amendment as per letter No.
10639 dt.27.05.2005 of Works Department, Odisha):-
To rescind the contract (of which rescission notice in writing to the contractor under the hand of the Executive

Engineer shall be conclusive evidence), 20% of the value of left overwork will be realized from the contractor as
penalty.

A Contract or may be blacklisted as per amendment made to Appendix XXXIV to OPWD Code Vol.-II on rules
for black listing of Contractors vide letter n0.3365 dt.01.03.20070of Works Department, Orissa.

As per said amendment a Contract or may be black listed

) Misbehavior/ threatening of Departmental & supervisory officers during execution of
work/tendering process.

(i) Involvement in any sort of tender fixing.

(iii) Constant non- achievement of milestones on in sufficient and imaginary grounds and non-adherence

to quality specifications despite being pointed out.

(iv) Persistent and intentional violation of important conditions of contract.

v) Security consideration of the State i.e. any action that jeopardizes the security of the State. Submission
of false /fabricated /forged documents for consideration of a tender.

EIGIBILITY CRITERIA:-To be eligible for qualification, applicants shall furnish the followings.
a. Hard Copy of valid Registration Certificate, Valid GST certificate, PAN card along with the tender

Documents as per the DTCN.
b:  Information in hard copy regarding current litigation, debarring /expelling of the applicant or

abandonment of work by the applicant in schedule “E” and affidavit to that effect including authentication
of tender documents and Bank guarantee in schedule “F”.



111/

b. Submission of tender paper cost as pert he DTCN.

(a) The total value of only civil engineering construction work performed in the last three financial year with
certificate from the Chartered Accountant is to be furnished for the purpose of evaluation of Bid Capacity as
per clause No. 12 of the DTCN.

(b)  The statement as per Schedule-G showing the value of existing commitments and ongoing works as well
as the stipulated period of completion remaining for each of the works should be counter signed by the
Engineer-in-Charge not below the rank of an Executive Engineer.

(ci) The agency who do not possess any civil engineering construction work in hand at the expected time of
bidding need to upload the fact in shape of an affidavit for consideration of the Bid Capacity during
Technical Evaluation.

Non-furnishing of the above documents, the bid will be liable for summarily rejection.

(cii)  Defect Liability:-

The Engineer shall give notice to the contractor of any defects before the end of the defects liability
period, which begins at completion of the work and continues for next 12months .The defects liability period shall be
extended for as long as defects remain to be corrected. Every time notice of defect is given, the contractor shall correct the
notified defect within the length of time specified by the Engineer’s notice. If the contractor has not corrected a defect
within the time specified in the Engineer’s notice. The Engineer will assess the cost of having the defects corrected and the

contractor will pay the amount.

Approved

Divist orest Officer,
Brahampur Forest Division.
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ECO RETREAT SONAPUR

EXCAVATION QUANTITY

ITEM NO- 1
‘ ‘ GROSS
SN| DESCRIPTION | LENGTH |WIDTH| DEPTH |VOLUME|UNIT| NOS | = REMARKS
1 COLUMN 3 3 1.666 | 14.994 | CFT | 14 209.916
2 FLOOR 32 23 0.666 | 490.176 | CFT | 1 490.176
~ 700.092
IN CUM 19.8242107

W

Technica! Consuitant

B.E. in Civil Engg.

Destrict Projcct Co-ordinator
Samagra Sikhya Ganjam,
Sanakhemundi Block

Asst. Conservator of Forest

I/c. Berhampur Range




ECO RETREAT SONAPUR

WMM QUANTITY

ITEM NO- 2
GROSS
SN| DESCRIPTION |LENGTH |WIDTH| DEPTH | VOLUME |UNIT| NOS VOLUME REMARKS
1 COLUMN .2 2 0.33333 | 1.33332 | CFT 14 18.66648
2 FLOOR 31.5 22.5 [0.33333 | 236.25 | CFT 1 236.25
254.91648
IN CUM 7.21836274
Yechnical Consuitant
B.E. in Civil EngQ.
District Project Co-ordinator Eorest
Samagra Stkhya Ganjam, Asst. Conserv of

Sanakhamundi Block

Ifc. Berhampur Range




ECO RETREAT SONAPUR

PCC QUANTITY
ITEM NO- 3
GROSS
SN | DESCRIPTION |[LENGTH |WIDTH| DEPTH |VOLUME [UNIT| NOS VOLUME REMARKS
i COLUMN 1.5 1.5 ]10.33333 ] 0.74999 | CFT | 14 10.499895
2 FLOOR 30 21 0.33333 210 CFT 1 210
220.499895.
IN CUM 6.24380278

W

Technical Consuttant
B.E. in Civil Engg.
District Project Co-ordinatof
Samagra Sikhya Ganjam,
sanagmmund& Block

»

il

Asst Conservator of Forest

I/c. Berhampur Range




ECO RETREAT SONAPUR

RCC QUANTITY
ITEM NO- 4
GROSS
SN | DESCRIPTION |LENGTH |WIDTH| DEPTH |VOLUME | UNIT| NOS VOLUME REMARKS
1 COLUMN 1 1 1 1 CFT 14 14
, IN CUM 0.39643211
Tecmm:dC4 !
B.E. in Civil Engg. _—
District Project Co-ordinator Asst. C ator g F
Samagra Sikhya Ganjam, I/c. Berhampur Range

Sanzkhemundi Block




ECO RETREAT SONAPUR

PAVER AREA
ITEM NO- 5
GROSS
SN DESCRIPTION LENGTH | WIDTH| AREA |UNIT| NOS REMARKS
VOLUME
1 FRONT & BACK PATHWAY 21 3 63 |sar| 2 126
2 SIDE PATHWAY 24 3 72 |sarF 144
270
IN SQM 25.08
SAND FILLING FOR PEVER BLOCK ITEM NO - 5A
SN DESCRIPTION LENGTH | WIDTH| DEPTH |UNIT| NOS | VOLUME
1 FRONT & BACK PATHWAY 21 3 025 | CFT| 2 31.5
2 SIDE PATHWAY 24 3 025 |CFT| 2 36
67.5
IN CUM 1.911369
\x&’ﬂ N

Technicaf Consultart
B.E. in Civil Engg.

District Project Co-ordinator
Samagra Sikhya Ganjam,

Sanakhemundi Block

Asst Conservator of Forest
I/c. Berhampur Range




ECO RETREAT SONAPUR

KERB STONE QUANTITY
ITEM NO- 6
GROSS
N DESCRIPTION LENGTH [ UNIT| N REMA
S CRIPTIO GTH|UNIT| NOS | o\ MARKS
1 FRONT & BACK PATHWAY 22 | RFT| 2 44
3 SIDE PATHWAY 30 | RFT| 2 60
104
IN RMT 31.72
o

B.E. in Civil Engg.
District Project Co-ordinator
Samagra Sikhya Ganjam,
Sanakhamundi Block

Asst. Conservator of Forest
I/c. Berhampur Range




ECO RETREAT SONAPUR

ALUMINIUM QUANTITY

ITEM NO- 7
GROSS
SN DESCRIPTION LENGTH | UNIT| NOS o REMARKS
1 COLUMN (C1) 8 RFT | 12 96
2 COLUMN (C2) 12 RFT | 2 24
3 FLOOR BEAM 24 RFT | 2 48
4 FLOOR BEAM 15 RFT | 2 30
5 LINTEL BEAM 24 RFT | 3 72
6 LINTEL BEAM 15 RFT | 4 60
7 ROOF 24 RFT | 1 24
8 TOP TO CORNER 9.75 | RFT| 4 39
9 TOP TO SIDE 8.5 RFT | 8 68
461
IN KG| 975.937
» = o
B.E. in Civil Engg- Agst. G ator of Forest

District Project Co-ordi.nawf
gamagra Sikhya Ganjam,
Sanakhemundi Block

I/c. Berhampur Range




ECO RETREAT SONAPUR

PVC QOATED FABRIC TRAPAULIN QUANTITY

ITEM NO- 8
GROSS
SN DESCRIPTION LENGTH | WIDTH| AREA |UNIT| NOS | =~ REMARKS
1 FRONT & BACK 15 425 | 63.75 [saF| 2 127.5
SIDE * 24 | 4875 117 [sQF| 2 234
3 LONG WALL 24 8 192 |saF| 2 384
6 8 48 |SsQF| 1 48
4 SHORT WALL 15 8 120 SQF 4 480
1273.5
IN SQM 118.311
%ﬁ/ %‘W\\
¥ Consuttant s SN
.E. in Civil Engg- Asst. Conservator of Forest
District Project Co-ordinator I/c. Berhampur Range

Samaqra Sikhya Ganjam,
Sanakhemundi Block




ECO RETREAT SONAPUR

MATT QUANTITY
ITEM NO- 9
. GROSS
SN DESCRIPTION LENGTH | WIDTH| AREA |[UNIT| NOS AREA REMARKS
1 FLOOR 24 15 360 SQF 1 360
IN SQM 33.44482

Tec Consuitard
B.E. in CivilEngg. )
District Project Co-ordinator
Samagra Sikhya Ganjam,

Sanakhemundi Block

C‘aﬁ .
Asst. ator of Forest

l/c. Berhampur Range




ECO RETREAT

FURNITURE & ELECTRONICS ITEM

ITEM NO- 10

SN DESCRIPTION QUANTITY PRICE REMARKS
1 DOUBLE BED 2 200000
2 SOFA SET 2 180000
3 WOODEN CHAIR 4 80000
4 WOODEN TABLE 2 44000
5 1.5TONA.C. 2 150000
6 STAND FAN 2 12000
7 42 INCH LED TV WITH DTH 2 90000

756000

JOS

B.E. in Civil Engg- \
Destrict Project Co-ordinator
Samagra Sikhya Ganjam,
Sanakhemundi Block

Asst. Conservator of Forest
Vc. Berhampur Range
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BE inChilEngg  \ Asst.Crﬁvo:ordFmsl
District Project Co-ordinates V. Berhampur Range

Samegra Sikhya Ganjam,
Sanakhemundi Block




