BID ID NO. DFO-ANG-05/2024-25

GOVERNMENT OF ODISHA

FOREST DEPARTMENT

BID DOCUMENT
FOR THE WORK

Construction of Anti-poaching Barrack and
Protection Barrack under different Ranges of the
Angul Forest Division for the year 2024-25

ESTIMATED COST: - Rs. 29.91 LAKH (apPrOX.)

OFFICE OF THE DIVISIONAL FOREST OFFICER
ANGUL DIVISION, ANGUL
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GOVT. OF ODISHA
OFFICE OF THE DIVISIONAL FOREST OFFICER
ANGUL DIVISION, ANGUL

e-Procurement Notice, ANGUL FOREST DIVISION
Bid Identification No.- DFO-ANG-05 OF 2024-25

e-mail ID- dfoangul(@gmail.com & dfo.angul@odisha.gov.in

Divisional Forest Officer, Angul Division, Angul on behalf of Governor of Odisha invites Percentage bids in
Single Cover system for the works details in the table from class of contractors mentioned in Col.9 below registered
with the State Government, Manufacturers, Authorized dealers and contractors of equivalent grade/class registered
with Central Government/ MES/Railways to be eventually drawn up in P-1 form / other available forms for execution of

civil works, on production of definite proof from the appropriate authority. But successful bidder other than State/MES/

Railways/CPWD in equivalent rank has to register under the State PWD before signing the agreement.

S. Name of work Approx. Concemned | CostofBid | Class of Period of
No. Value of Tender documents | Bidder completion
work without Inviting (Rs.
GST Authority Online)
(Rs.in lakhs)
1 2 K] B o 6 7
1 Construction of Anti Poaching Barrack DO Ak 03 (Three)
at Jarapada Range Office in Jarapada - ngu 6000 R R Calendar
Range for the year 2024-25 299 Division MRV | TR months
2 Construction of Anti Poaching Barrack 03 (Three)
at Chhendipada Range Office in DFO Angul e Calendar
Chhendipada Range for the year 20.91 Division | 600000 | ‘C'&'B" | " e
2024-25
3 | Construction of Protection Barrack at OO Ancas 03 (Three)
Bantala Range Office Bantala Range 29 gu Rs.6000 C' & B Calendar
for the year 2024-25 < Division > | I months

Bid documents consisting of plan, specifications, the schedule of quantities and the set of Terms and Conditions of
contract and other documents can be seen in the website : www.tendersodisha.gov.in and www.odishaforest.in

The bid documents will be available in the website: www.tendersodisha.gov.in from 10 AM of dt. 25.11.2024 to 5.00
PM of dt. 06.12.2024 for online bidding.

The bidder must possess compatible Digital Signature Certificate (DSC) of Class-Il or Class-IlI.

Bids shall be received only “online” on or before dt. 06.12.2024 up to 5.00 PM.

Bids received online shall be opened at 11.00 A.M. on dt. 07.12.2024 in the office of the Divisional Forest Officer,
Angul Division, Angul in the presence of the bidders who wish to attend. Bidders who participated in the bid can
witness the opening of bids after logging on to the site through their DSC. If the office happens fo be closed on the last
date of opening of the bids as specified, the bids will be opened on the next working day at the same time and venue.

The cost of bid documents should be paid online through e-procurement portal for the amount as specified under
column no.5.
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7. The successful bidder who has quoted less bid price / rate than the estimated cost put to tender shall have to furnish
additional performance security (APS) in the shape of Fixed Deposit Receipt /| Bank Guarantee / Term Deposit
Receipt duly pledged in favour of Divisional Forest Angul Division Angul as per the rate mentioned in the table below
within 7 days from date of intimation otherwise the bid shall be cancelled & security deposit shall be forfeited. Further,
proceeding for blacklisting shall be initiated against the bidder.

S| No. | Range of difference between the estimated cost | Additional Performance Security to be deposited by the
put to tender and bid amount successful bidder
. Below 5% No Additional Performance Security
ii. From 5% above and below 10% 50% of (Difference between estimated cost put to tender
and Bid Amount)
il From 10% and above 150% of (Difference between estimated cost put to
tender and Bid Amount)

8.  Other details can be seen in the bidding documents.

8.  The authority reserves the right to cancel any or all bids without assigning any reason thereof.

itish Kumar IFS
onal Forest Officer,
Angul Division, Angul.

Di

Memo No. CP_QS /DT. 21.11.2024

Copy in duplicate along with soft copy forwarded to Deputy Director (Advertisement) & Deputy Secretary
to Government, | & PR Department, Odisha, Bhubaneswar with a request to get it published in 2 Nos of Local Odia leading
Daily's and 1 No. of local English daily Newspaper before 22.11.2024. The complimentary copy of the N
containing the Tender Call Notice may be sent to this office for reference and record.

Enclosure: - As above

Memo No. '5\2615{ /DT. 21.11.2024

Copy submitted to the Chief Manager (Technical) State e-procurement Cell, Odisha, Bh
favour of kind information and necessary action.

Divisio orest Officer,

Division, Angul

Memo No. c\ﬁ IDT. 21.11.2024
Copy submitted to the Director, Printing Stationery and Publication, Gowvt. of Odisha, Madhupatna, Cuttack

Gazette.
Angul Division, Angul
Memo No. T2£5 0T, 21.11.2024
Copy submitted to the Principal Chief Conservator of Foresters, & HoFF, Odisha/ Princi
Conservator of Forests (WL) CWLW, Odisha, Bhubaneswar/ Regional Chief Conservator of Forests, Ang r of kind
information.
Divisi orest Officer,
Angul Division, Angul




Memo No. 426 -4/DT. 21.11.2024

Copy submitted to the Collector, Angul along with C.D. enclosed for display in the district website / S.P.
Angul / P.D. DRDA, Angul /E E., N.H Division, Angul / E.E, R.W, Division, Angul / Talcher / E.E, Minor Irrigation Angul /
Executive Officer Angul Municipality, Angul with request to display the above notice in the office Notice for wide
publication.

Divisi Forest Officer,
Angul Division, Angul
Memo No. A\26 % /DT. 21.11.2024
Copy forwarded to the District E-governance Manager, O/O the Collectorate, Angul for info
necessary action. He is requested to upload the details Detail Tender Call Notice (DTCN) in the District for wide
publication. =

Division Forest Officer

Memo No. 2. &9 /DT. 21.11.2024

Copy forwarded to all Asst. Conservator of Forests, Angul Division for information and negepsary action.

Memo No. C\?.AEB IDT. 21.11.2024

Copy in duplicate to all Range Officer, Angul Division with instruction to display one copy the e notice

on their office Notice Board and circulate among the local contractors for wide publication

Copy to Notice Board /Tender File
| Division, Angul




GOVT. OF ODISHA
OFFICE OF THE DIVISIONAL FOREST OFFICER

ANGUL DIVISION, ANGUL
e-Procurement Notice, ANGUL FOREST DIVISION

Bid Identification No.- 05 OF 2024-25
e-mail ID- dfoangul@gmail.com

1.  Number of Works : 03 (Three) number of works

2. Approximate estimated cost » 29.91 lakhs

3. Period of completion 083 (Three) Calendar months

4, Date & Time of availability of bid document Dt. 25.11.2024 at 10.00 A.M.

In the portal :

5. Last date / Time for receipt of bid in the portal : Dt. 06,12.2024 up to 5.00 P.M.
. Date of opening Bid : Dt 07.12.2024 at 11.00 A.M.

7. Name and address of the Office Inviting Bid . Divisional Forest Officer,

Angul Division, Angul
8. The bidders have to participale in ONLINE bidding only.

Further details can be seen from the e-procurement portal https:Aendersodisha.gov.in

Divigighal Forest Officer,
Angul Division, Angul
Memo No. 273\ /WE Dt. 21.11.2024

Copy forwarded to the Director, Information and Public Relation, Odisha, Bhubaneswar for information with request
to publish the above Invitation for Bids (IFB) in any one daily English News Paper and any two Daily Odia News
Papers in early date for wide circulation.

Complimentary copy of the News Papers containing the tender call notice may be sent to this office f

Divisi
Division, Angul




CHECKLIST TO BE ENSURED BY THE BIDDER

Sl. Particulars Reference to Whether Reference to
No. Clause no. Furnished page no.
1 Cost of tender paper (Online) Rs. 6000.00 D.T.C.N Clause
No.06
2 Copy of valid Registration Certificate D.T.C.N Clause
No. 07 & 08
3 Copy of GSTIN D.T.C.N Clause
No. 07 & 08
4 Copy of PAN Card D.T.C.N Clause
No.07 & 08
5 No Relation Certificate in Schedule-A D.T.C.N Clause
No.39
6 Information regarding current litigation, D.T.C.N Clause
debarring / expelling of the tender or No.38 & 53
abandonment of the work by the tenderer
(Schedule-E)
7 Affidavit (Schedule-F) D.T.C.N Clause

No.38 & 53




CONTRACT DATA

A. GENERAL INFORMATIONS

Sl No. Item Details

1 Bid Identification No. D.F.O- Angul- 04 / 2024-25

2 Name of the Work Construction of Anti-poaching Barrack and
Protection Barrack under different Ranges
of the Angul Forest Division for the year
2024-25

3 Officer Inviting Tender Divisional Forest Officer, Angul Division,
Angul

4 Executive Engineer concerned with head quarters | Divisional Forest Officer, Angul Division,

authorized as Engineer-in-charge of this work. Angul
5 Estimated Cost (without GST) Civil Works, El, PH. - Rs. 2990558.01/-

B. BID INFORMATION

6 Intended completion period/Time period assigned | 03(three) Calendar months
for Completion
7 Last Date & time of submission of Bid 5.00 PM
Date. 06.12.2024
Cost of Bid Document (Clause No-6,7 & 24 of
DTCN)
8
I Bid amount (Online) Rs 6000/-
Bid Security (Clause No-7,23 & 28 of DTCN)
9 I Amount
Il Type of instrument. As specified in the bid document.
10 Bid validity period 90 days
11 Minimum period of contract / agreement 06 (six) Calendar Months
12 Currency of payment for Contract Indian Rupee
13 Language of Contract English




1.1.

y 2

1.3.

1.4.

1.5.

1.6.

1.8.

1.8.1.

1.8.2.

Instruction to Bidders (ITB)

e-procu rement
NOTICE INVITING BID AND OBTAINING BID DOCUMENTS:

The authority belonging to the major discipline is competent to invite tender of bids. He wil also
nominate the Executive Engineer who wil deal with all matters relating to the bids in the invitation of

bids.

Deleted

The contractor shall comply with the provisions of the Apprentices Act 1961, and the rules /
amendments issued there under from time to time. if he fails to do so, it will be considered a breach of
the contract and the Superintending Engineer/Executive Engineer may at his discretion without
prejudice to any other right or remedy available under law, cancel the contract. The contractor shall
also be liable for any pecuniary liability arising on account of any violation of the provisions of the said

Act by him.

The contractor shall be deemed to have satisfied himself as to the correctness and sufficiency of the
Tender and of the rates and prices quoted in the Bill of Quantities, all of which shall, except in so far as
it is otherwise provided in the Contract, cover all his obligations under the Contract (including those in
respect of the supply of goods, materials, plant & services of of contingencies for which there is a
Provisional Sum) and all matters and things necessary for the proper execution and completion of the

work and the remedying of any defects therein.

The successful bidder shall complete the works by the intended completion date specified in the
Contract data.

Throughout these bidding documents, the terms “bid and tender " EMD and Bid Security and their
derivatives (bidder / tenderer, bidding / tendening, etc.) are synonymous.

In case the tender for composite Work includes in addition to main work / building work all other
ancillary works such as electrical work, horticulture work and gate works In dams and canals etc., the
bidder apart from being @ registered civil Contractor of appropriaté class must associate himself with
agencies of appropriate class those who is eligible to tender for, electrical, horticulture works and gate
works in dams and canals in the composite tender. Intending purchasers are not required to produce
original documents viz. COpPY of Registration, GSTIN, Pan card, Affidavit towards authentication of
documents in Schedule-F etc, at the time of purchase of tender documents but will be required for
verification purpose in the later stage. Furnishing COpY of such documents is mandatory along with the
tender documents otherwise his/her bid shall be declared as non-responsive and thus liable for
rejection. The successful lowest Bidder is required to attend the Office of the Executive Engineer Angul
(R&B) Division, Angul for verification of original documents during the office hour within 5 (five) days of

opening of the bid.

PARTICIPATING IN THE BID IN THE E-PROCUREMENT PORTAL: The Contractor / Bidder intending
to participate In the bid is required 10 register in the Portal with some information about the
firm/Contractor. This is @ onetime activity for registering in Portal. During registration, the contractor has
to attach a Digital Signature Certificate (DSC) to his / her unique user ID. The DSC used must be of
appropriate class (Class Il or Class IIl) issued from @ registered Certifying Authority such as n-Code,

Sify, TCS, MTNL e-Mudra etc.

To log on to the portal the Contractor/Bidder is required to type his/her username and password. The
system will again ask to select the DSC and confirm it with the password of DSC. For each login, @
user's DSC will be validated against its date of validity and also against the Certificate Revocation List
(CRL) of respective CAs stored in system database. The system checks the unique 1D, password and
DSC combination and suthenticates the login process for use of portal.

The tender documents uploaded by the Tender Inviting Officer in the website
m.tendarsodhha.gw.in will appear in the section of “Upcoming Tender" before the due date of
tender sale. Once the due date has arrived, the tender will move to “Active Tender" Section of the
homepage. Only a small notification will be published in the newspaper specifying the work details
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along with mention of the specific website for details. The publication of the tender will be for specific
period of time till the last date of submission of bids as mentioned in the ‘Invitation for Bid' after which
the same will be removed from the list of Active tenders. Any bidder can view or down load the bid
documents from the web site.

1.8.3. Contractor exempted from payment of EMD will be able to participate in the tender directly by uploading
documentary evidences towards his eligibility for such exemption.

1.8.4. The software application has the provision of payment of cost of tender document through payment
gateways of authorized banks by directly debiting the account of the bidders, bidders will be required to
avail on-line payment.

1.9. The bidder intending to participate in the on-line bid have to deposited the cost of Bid documents online through
designated banks available in the e-procurement portal or NEFT / RTGS method during submission of tender

documents.
1.10. DELETED.

1.11.  In the case of any failure, malfunction, or breakdown of the electronic system used during the e-
procurement process, the tender inviting officer shall not accept any responsibility for failures or
breakdowns other than in those systems strictly within their own control.

1.12.  Any third party/company/person under a service contract for operation of e-procurement system in the
State or his/their subsidiaries or their parent companies shall be ineligible to participate in the
procurement processes that are undertaken through the e-procurement system irrespective of who
operates the system.

2. ELIGIBLE BIDDERS:

2.1, This Bid is open to all Contractors of the class mentioned in the Invitation for Bids registered with the
State Governments and Contractors of Equivalent Grade / Class Registered with Central Government /
MES / Railways for execution of civil works. The Bidders are required to enclose the proof of
registration from the registering authority along with the Bid subject only to the registration in the portal
using his/her DSC for on-line bids.

2.2.  All bidders shall provide a statement that the bidder is neither associated, nor has been associated,
directly or indirectly, with the Consultant or any other entity that has prepared the design, specifications,
and other documents for the Project or being proposed as Project Manager for the Contract. A firm that
has been engaged by the Engineer-in-Charge to provide consulting services for the preparation or
supervision of the works, and any of its affiliates shall not be eligible to bid.

2.3. Ifthe bidder has a relative employed as an Officer in the rank of an Assistant Engineer/Under Secretary
and above in the Government of Odisha in the concerned Department, he shall inform the same in
Schedule-l of the bid document mentioning the exact details in a covering letter along with the tender,
failing which his bid will not be considered. Also, if the fact of relationship subsequently comes to light,
his contract will be rescinded. The bid security or the performance security will be forfeited and he shall
be liable to make good any loss or damage resulting from such cancellation. In case the bidder has no
relationship with any of the officers mentioned above he shall have to furnish with his bid an
undertaking to that effect.

24.  He shall also intimate the names of persons who are working with him in any capacity or are
subsequently employed by him and who are near relatives to any gazetted officer in the concerned
Department. Any breach of this condition by the contractor would render him liable for penal action for
suppression of facts.

2.5.  No Engineer of gazetted rank or other gazetted officer employed in Engineering or Administrative duties
in an Engineering Department of the Government of Odisha is allowed to work for contractor for a
period of two years after his retirement from Government service, without prior permission of the
Government of Odisha in writing. Such a contract is liable to be cancelled if either the contractor or any
of his employees is found any time to be such a person who had not obtained the permission of the
Government of Odisha as aforesaid before submission of the tender for engagement in the contractor's
service.

9
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3. QUALIFICATION CRITERIA:

3.1.  For submission of Bids through the e-procurement Portal, the bidder shall up-load the clear scanned
copy/copies of documents listed under clause 3.2 in prescribed format wherever warranted in
support of eligibility criteria and qualification information. The on-line bidder shall have to produce the

original documents in support of the scanned copies and statements uploaded in the portal before the
specified date as per DTCN. Bids from Joint ventures are not acceptable.

3.2.  The bid shall include following information and documents.
(a) Scanned copy of valid contractor's Registration Certificate, GSTIN, PAN card, Affidavit towards
authentication of documents in Schedule-F and labour licence (not mandatory) should accompany
the bid.

(b) Copies of original documents defining the constitution or legal status, place of registration, and
principal place of business; written power of attorney of the signatory.

(c) Deleted

(d) Deleted
(e) Deleted
(f) Deleted
(g) Deleted
(h) Deleted

(i) Details of work under progress as per tender documents.
(. Deleted

33.  Deleted

3.4. The Bidders are subject to be disqualified if they have:

a. Made misleading or false representations in the forms, statements and attachments submitted in
proof of the qualification requirements; and/or

b. Record of poor performance such as abandoning the works, not properly completing the contract,
inordinate delays in completion, litigation history, or financial failures etc.; and/or

c. Participated in the previous bidding for the same work and had quoted unreasonable prices and
could not furnish rational justification to the Engineer-in-Charge.

d. Indulged in unlawful & corrupt means in obtaining bids.
e. Been black listed/their registrations by the competent authority.

4, ONE BID PER BIDDER:

41. Each bidder shall submit only one bid for one package. A bid is said to be responsive if accompanied
by cost of bid document and appropriate bid security. The system shall consider only the last bid
submitted through the e-procurement portal.

5. COST OF BIDDING:

5.1. The bidder shall bear all costs associated with the preparation and submission of his bid, and the
Engineer-in-Charge will in no case be responsible and liable for those costs.

5.2. (a) The rates quoted by the contractor shall be excluding GST. The GST as applicable for work
contract shall be payable to contractor on each gross amount of the bill.

10
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(b) The contractor has to quote percentage excess or less over the estimated cost in the price bid
appended to the tender document. The estimated cost is excluding GST. The rate of item basing on
which estimated cost has been derived are excluding GST on different components to arrive at such
rates.

5.3. The rate of royalties and taxes prevailing on the date of measurement shall be considered while
making deductions in the bills.

5.4. The successful bidder shall make his own arrangement for all materials unless otherwise specified
in the conditions of contract.

6. SITE VISIT:

6.1. Bidders are advised to inspect and examine the site and its surroundings and satisfy themselves
before submitting their tenders as to the nature of the ground and sub-soil (so far as practicable),
the form and nature of the site, the means of access to the site, the accommodation they may
require and in general shall themselves obtain all necessary information as to risks, contingencies
and other circumstances which may influence or affect their bid. A Bidder shall be deemed to
have full knowledge of the site whether he inspects it or not and no extra charges consequent on
any misunderstanding or otherwise shall be allowed. The Bidder shall be responsible for arranging
and maintaining at his own cost all materials, tools & plants, water, electricity access, facilities for
workers and all other services required for executing the work unless otherwise specifically
provided for in the contract documents. Submission of a bid by a bidder implies that he has read
this notice and all other contract documents and has made himself aware of the scope and
specifications of the work to be done and of conditions and rates at which tools and plant, etc. will
be issued to him by the Government and local conditions and other factors having a bearing on
the execution of work.

6.2. The bidder, in preparing the bid, shall rely on site Investigation Reports referred to in the Contract
Data, supplemented by any information available to the bidder.

6.3. The Officer inviting the bid / Engineer-in-Charge will clarify queries on the Contract Data on
requisition by the intending Bidder. The bidder may ask question in the e-procurement portal using
his DSC; provided the questions are raised before the date mentioned in the home page under

critical dates.
B. BIDDING DOCUMENTS
7. ‘ GENERAL INSTRUCTIONS:

7.1. The description of the work is as mentioned under Invitation for Bid.

7.2. The bids uploaded by the Tender Inviting Officer may consist of general arrangements drawings
or typical sections of the project. Bidder may down load these drawings and take out the print for
detail study. Any other drawings and documents pertaining to the works available with the officer
inviting the Bid as well as in the office of the Executive Engineer as mentioned in the contract data
will be open for inspection during working hours on all working days by the bidders. The bidder is
required to down-load all the documents including the drawings for preparation of his bid. It is not
necessary on the part of the Bidder to up-load the drawings other Bid documents (after signing)
while up-loading his bid. He is required to up load documents related to his qualification
information and Bill of Quantities duly filled in. It is assumed that while participating in the bid, the
bidder has referred to all the drawings and documents uploaded by the Officer Inviting the Bids.
Seeking any revision of rates or backing out of the bid claiming for not having referred to any or all
documents provided in the Bid document by the Officer Inviting the Bids will be construed as plea
to disrupt the bidding process and in such cases the bid security shall be forfeited.

7.3. The bidder is expected to examine carefully all instructions, conditions of contract, contract data,
forms, terms, and technical specifications, bill of quantities, forms, Annexes and drawings in the

Bid Document. Failure to comply with the requirements of Bid Documents shall be at the bidder's
own risk.

11
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8. CLARIFICATION OF BIDDING DOCUMENTS:

8.1. Bid documents consisting of drawings, plans, specifications, the schedule of quantities of the
various items of work to be done and the set of terms & conditions of contract to be complied with
by the contractor who intends to bid and other necessary Documents can be seen in the office of
the officer inviting the Bid during office hours everyday except on Sundays & Public Holidays till
last date of sale of tender paper.

8.2. No paper copy of the bid shall be sold.

8.3. The Contract Data to bid shall be filled and completed in the office of Officer inviting bid before
issue of bid documents. If the documents are issued to the intending bidder without having been
so filled in & completed, he shall request the officer inviting the bid to have this done before he
completes and delivers his bid.

8.4. The bidder can seek clarification on the bids which he received earlier than 15 days prior to the
deadline for submission of bids. The Employer's response will be forwarded through the email ID
of the enquirer.

8.5. PRE-BID MEETING: DELETED
9. AMENDMENT OF BIDDING DOCUMENTS:

9.1. Before the deadline for submission of bids, the officer inviting the Bid may modify the bidding
documents by issuing addenda.

9.2. Any addendum thus issued shall be part of the bidding documents and shall be notified in the
website www.tendersodisha.gov.in / notice board and through paper publication.

9.3. To give prospective bidders reasonable time in which to take an addendum into account in
preparing their bids, the Officer inviting the Bid if also happens to be the Engineer-in-Charge with
the permission of the higher authority may, at his discretion, extend as necessary the dead line for
submission of bids.

C. PREPARATION OF BIDS
10. LANGUAGE OF THE BID:

10.1. All documents relating to the Bid shall be in the English language. Bids submitted in any other
language shall be summarily rejected.

11. DOCUMENTS COMPRISING THE BID:

11.1. Following documents will be deemed to be part of the bid even if not submitted with the bid.
()  Invitation for Bids (IFB)
(i)  Instructions to bidders (ITB)
(i)  Conditions of Contract
(iv) Contract Data
(v)  Specifications
(vi) Drawings

11.2. All the volumes/documents shall be provided in the portal by the Officer inviting the bid. The
bidder shall carefully go through the document and prepare the required documents and up load
the clear scanned documents in Portable Document Format to the portal in the designated
locations of Bid. He will fill up the percentage rate in the BOQ down loaded for the work in
designated Cell and up-load the same in designated locations of Bid. Submission of document
shall be effected by using DSC of appropriate class.

A. Cost of “Bid document” & “Bid Security” shall comprise

() Cost of Bid Document
(i) Bid Security Declaration.

12
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B. “Bid"” shall comprise.

(i) Qualification Information and supporting documents,
(i) Certificates, undertakings, affidavits,

(i) Priced Bill of Quantities

12. PROPOSAL BY THE BIDDER:

12.1.  In the E-Procurement Portal, an intelligent Bill of Quantity in Microsoft Excel format shall be
made available to the bidder.

12.2. For Item rate tenders, the bidder shall fill in rates in figures and should not leave any cell blank.
The line-item total in words and the total amount shall be calculated by the system and shall be
visible to the bidder.

12.3. In case of percentage rate tender, the bidder will only fill in the designated cell and activate
“less” or “excess” to indicate how much his price offer is excess or less than the estimated
amount.

12.4. The bidder shall bid for the whole works as described in the Bill of Quantities.

12.5. Bidders shall submit offers that fully comply with the requirements of the bidding documents,
Including the Conditions of Contract basic technical design as indicated in the drawing and
specification. Conditional offer or alternative offers will not be considered in the process of
bid evaluation.

126. All duties, GST, taxes and other levies including labour cess payable by the contractor under
the contract, or for any other cause shall be included in the rates, prices submitted by the
bidder. Any other tax on material in respect of this contract shall be payable by the Contractor
and Government will not entertain any claim whatsoever in respect of the same.

12.7. In the case of any bid where unit rate of any item/items appear unrealistic, such bid will be
considered as unbalanced and in case the bidder is unable to provide satisfactory explanation
such a tender is liable to be disqualified and rejected.

12.8. Bidders while quoting their offers shall consider the following as regards price adjustment
towards Cement, Steel & Bitumen and escalation of all components of work.

12.9. For contracts with stipulated completion period less than six months payment of price
escalation or differential cost of Cement, Steel & Bitumen is not payable.

12.10. For contracts with stipulated completion period exceeding six months and up to 12 months
period, the rates and prices quoted by the bidder shall be fixed for the duration of the Contract
and shall be subjected only to price adjustment in respect of Cement, Steel & Bitumen as per
Sub-Clause 31 of Condition of P-1 Contract.

12.11. Consumption of Steel, Cement & Bitumen involved in the work mentioned in the Contract data
will be considered for calculation of amount of reimbursement/recovery towards increase/
decrease in cost of Steel, Cement& Bitumen.

12.12. For Contracts having stipulated completion period exceeding twelve months, the price
adjustment beyond twelve months for all components of work shall be reimbursed or recovered
as per Sub-Clause 31 of conditions of P-1 contract.

12.13. The contractor shall be deemed to have satisfied himself as to the correctness and sufficiency
of the Tender and of the rates and prices stated in the Bill of Quantities, all of which shall,
except in so far as it is otherwise provided in the Contract, cover all his obligations under the
Contract (including those in respect of the supply of goods, materials, plant & services or of
contingencies for which there is a Provisional Sum) and all matters and things necessary for
the proper execution and completion of the work and the remedying of any defects therein.
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12.14. The contractor shall conform in all respects, by giving all notices and paying all fees, with the
provisions of:

i) Any national or State Statue, Ordinance, or other Law, or any regulation, or bye-law of
any local or other duly constituted authority in relation to the execution and completion
of the works and remedying of any defects therein, and

i) The rules and regulations of all public bodies and companies whose property rights are
affected or may be affected in any way by the works.

12.15. FOR COMPOSITE BIDS : DELETED.
13. CURRENCIES OF BID AND PAYMENT:

13.1. The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees. All
payments shall be made in Indian Rupees.

14. VALIDITY:

14.1. Bids shall remain valid for a period not less than 90 days or the period mentioned in the
Contract Data, after the deadline date for submission of bid as specified in the notice inviting
the Bids. A Bid valid for a shorter period shall be rejected by the Engineer-in-charge as non

responsive.

14.2. In exceptional circumstances, prior to expiry of the original time limit, the Officer inviting the Bid
may request the bidders to extend the period of validity for a specified additional period. The
request and the bidders’ responses shall be made in writing or by cable or by e-mail.

14.3. DELETED.

15. BID SECURITY & TENDER PAPER COST:

15.1 The Bidder shall transfer the tender paper cost (Online) and have to furnish Bid Security Declaration as per Works
Department Notification No.5984 dt.27.04.2021 as part of its bid through a designated bank available in procurement
website or NEFT/RTGS process following the procedure mentioned in Works Deptt. O.M no.6785/W dt.09.05.2017
read with W.D Memo No.17254 | dt.05.12.2017. Again the payment should be through a single banking transaction
for multiple payment like Tender Paper Cost. The bidder shall deposit the amount towards tender paper cost
(Online) during uploading the tender documents. The bidders with pending or failure payment status shall not be
able to submit their bid. Tender Inviting Authority (TIA), State Procurement Cell, NIC or the designated banks shall
not be held responsible for such pendency or failure - (Not Applicable)

15.2 Failure of the successful Bidder to comply with the requirements shall constitute sufficient grounds for cancellation of
the award and action will be taken as per DTCN.

(i) Procedure for payment of Tender Cost
al The bidders have to log onto the Odisha e-Procurement portal (htips:/tendersodisha.gov.in)

using his/her digital signature certificate and then search and then select the required active tender from
the "Search Active Tender" option. Now. submit button can be clicked against the selected tender so that
it comes to the "My Tenders" section.

b) Uploading of Prequalification/Technical/Financial bid: The bidders have to upload the
required Prequalification /Technical/Financial bid, as mentioned in the bidding document and in line with
Works Department office memorandum no.7885, dt.23.07.2013.

c) Electronic payment of tender paper cost: Then the bidders have to select and submit the

bank name as available in the payment options

i, A bidder shall make electronic payment using his/her internet banking enabled account with

designated Banks or their aggregator banks.
ii. A bidder having account in other Banks can make payment using NEFT/RTGS facility of

designated Banks.

. Online NEFT/RTGS payment using internet banking of the bank in which the bidder holds his
account, by adding the account number as mentioned in the challan as an interbank beneficiary.
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d) Bid submission: Only after receipt of intimation at the e-Procurement portal regarding
successful transaction by bidder the system will activate the 'Freeze Bid Submission' button to conclude
the bid submission process.

e) System generated acknowledgement receipt for successful bid submission: System will
generate an acknowledgement receipt for successful bid submission. The bidder should make a note of
‘Bid 1D’ generated in the acknowledgement receipt for tracking their bid status.

153  Deleted.

15.4  The tender accepting authority will verify the originals or all the scanned documents of the
successful lowest bidder only within 5 days of opening of the tender. In the eventually of failure
on the part of the lowest successful bidder to produce the original documents, he will be
debarred in future from participating in tender for 3 years and will be black listed by the
competent authority. In such a situation, successful L-2 bidder will be required to produce his
original documents for consideration of his tender at the negotiated rate equal to L1 bidder.

155 Amendment to Para 3.5.14 Note — | of OPWD code Vol.l by inclusion

If L1 bidder does not turn up for agreement after finalization of the tender, then he shall be
debarred from participation in bidding for three years and action will be taken to blacklist the
contractor. In that case, the L2 bidder, if fulfils, other required criteria would be called for
drawing agreement for execution of work subject to the condition that L2 bidder negotiates at
par with the rate quoted by the L1 bidder otherwise the tender will be cancelled. In case a
contractor is black listed, it will be widely publicized and intimated to all departments of
Government and also to Govt. of India agencies working in the State.

15.6  Contractor exempted from payment of EMD will be able to participate in the tender directly by
uploading documentary evidences towards his eligibility for such exemption.

15.7 DELETED

15.7.1 DELETED

15.7.2 DELETED

15.7.3 DELETED

15.7.4 DELETED

158 DELETED.

15.9 DELETED

15.10 DELETED

15.11 DELETED

15.12. The online Bid Security of the successful bidder will be discharged when the bidder has signed
the Agreement and furnished the required Performance Security and Additional Performance
security if any

15.13. DELETED

16.  FORMAT AND SIGNING OF BID:

16.1.  The bidder can download the tender of his choice and save it in his system and undertake the
necessary preparatory work off-line and upload the completed tender at his convenience within
the final date and time of submission. The bidder shall only submit single copy of the required
documents and Price Bid in the portal. In the Financial bid, the bidder can not leave any figure
blank. He has to only write the figures, the words will be self-generated. The Bidders are

advised to up-load the completed Bid document well ahead of the last date & time of receipt to
avoid any last moment problem of power failures etc.
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16.2. The Bidder shall go through the Bid carefully and list the documents those are asked for
submission. He shall prepare all documents including cost of Bid Document, Bid Security,
Declaration form, price bid etc and store in the system.

16.3. The bidder shall log on to the portal with his DSC and move to the desired tender for up-loading
the documents in appropriate place one by one simultaneously checking the documents. Once
the Bidder makes sure that all the documents have been up-loaded in appropriate place, he
clicks the submit button to submit the bid to the portal.

16.3.1. Tender cannot be pre-opened and cannot be submitted after due date and time. Therefore,
only after satisfying that all the documents have been uploaded, the Bidder should activate
submit button.

16.3.2. In the e-procurement process, each process is time stamped. The system can identify each
individual who has entered into the portal for any bid and the time of entering into the portal.

16.3.3. The Bidder should ensure clarity of the document up-loaded by him to the portal, especially the
scanned documents by taking out sample printing. Non-submission of legible documents may
render the bid non-responsive. However, the Officer inviting the Bids if so desires, can ask for
legible copies or original copies for verification within a stipulated period provided such
document in no way alters the Bidder's price bid. If the Bidder fails to submit the original
documents with in the stipulated date, his bid security shall be forfeited.

16.3.4 SIGNING OF BIDS
The ‘online bidder' shall digitally sign on all statements, documents, certificates uploaded by
him owing responsibility for their correctness/authenticity as per IT ACT 2000. If any of the
information furnished by the bidder is found to be false/fabricated/bogus, his EMD/Bid Security
shall stand forfeited & his registration in the portal shall be blocked and the bidder is liable to be
blacklisted.

D. SUBMISSION OF BIDS
17. SECURITY OF BID SUBMISSION:

17.1.  All bid data uploaded by the Bidder to the portal will be encrypted by the DSC of the opener(s).
The system shall require all the mandatory forms and fields filled up by the contractor during
the process of submission of the bid/tender.

17.2. The Bid shall be received in encrypted format by the system which can only be decrypted /
opened by the authorized openers only on or after the due date and time.

18. DEADLINE FOR SUBMISSION OF THE BIDS:

18.1. The online bidding will remain active till the last date and time of the bid submission. Once the
date and time (Server date and time) is over, the bidder will not be able to submit the bid. The
date & time of bid submission shall remain unaltered even if the specified date for the
submission of bids declared a holiday for the Officer inviting the Bid.

18.2. The officer inviting the bid may extend the deadline for submission of bids by issuing an
amendment in accordance with Sub-Clause 9.3, in which case all rights and obligations of the

officer inviting the bid & Engineer-in-Charge and the bidders previously subject to the original
deadline will then be subject to the new deadline.

19. LATE BIDS:

19.1. The system shall reject submission of any bid through portal after closure of the receipt time.
For all purpose the server time displayed in the e-procurement portal shall be the time to be
followed by the bidder and concerned officers.
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20. MODIFICATION AND WITHDRAWAL OF BIDS:

20.1.  In the E-Procurement Portal, it is allowed to modify the bid any number of times before the final
date and time of submission. The bidder shall have to log on to the system and resubmit the
documents as asked for by the system including the price bid. In doing so, the bids already
submitted by the bidder will be removed automatically from the system and the latest bid only
will be admitted. But the bidder should avoid modification of bid at the last moment to avoid
system failure or malfunction of internet or traffic jam or power failure. If the bidder fails to
submit his modified bids with in the designated time of receipt, the bid already in the system
shall be taken for evaluation.

20.2. In the E-Procurement Portal, with-draw! of bid is allowed. But in such case he has to write 3
letter with appropriate reasons for his withdrawal addressed to the Officer inviting the bid and
up load the scanned document to portal in the respective bid before the closure of receipt of the
bid. The system shall not allow any withdrawal after expiry of the closure time of the bid.

. OPENING AND EVALUATION
21.  OPENING OF THE BID:

21.1.  Bid opening dates are specified during tender creation or can be extended vide corrigendum.
These dates are available in IFB tender document as well as the home page of portal. Bid
opening can be done by the authorized users which are defined during the tender publication /
approval stage. The bids are encrypted using there public keys and can be decrypted only on
or after the Bid Opening due date. The bid openers private key will be required to open the bids
and all the openers have to log on to the portal during that time.

21.1.1. The bidders who participated in the on line bidding can witness opening of the bid from any
system logging on to the portal with the DSC away from opening place. Contractors are not
required to be present during the bid opening at the opening location if they so desire.

21.1.2. Each activity is date and time stamped with user details. For time stamping, server time is
taken as the reference.

21.2.  In the event of the specified date of bid opening being declared a holiday for the Officer inviting
the Bid/Engineer-in-Charge, the bids will be opened at the appointed time on the next working
day.

21.3.  In case bids are invited for more than one package, the order for opening of the “Bid" shall be
that in which they appear in the “Invitation for Bid".

214. Deleted

21.4.1. Deleted

21.5.  The Bid openers; who have been pre-defined shall log on to the portal with their respective
DSC. Unless all the Officers who have been declared as Opening officers, log on the portal with
their DSC the Tender cannot be opened.

21.5.1. Deleted

21.5.2. Deleted

21.5.3. Deleted

21.5.4. Deleted

21.5.5. Immediately (usually within 3 or 4 days), the Evaluating Officers; predefined in the system for
the bid, will finalize the list of responsive bidders. They will log on to the site with their DSC and
record their comments on the evaluation page in the system. The Officer Inviting the Bid if also
the accepting authority, shall log on to the system with his digital signature and check the
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23.

21.6.

21.7.
21

21.7.2.
21.7.3.

21.74.
21.7.5.

21.7.6.

2117,

21.7.8.

evaluation. He can either accept or pass on to the evaluating officers for re-evaluation. Upon
acceptance of evaluation by the Accepting authority in the system, the system shall
automatically generate letter to all the responsive bidders and the system shall forward the
letter to all the responsive bidder that their bid has been evaluated responsive with respect to
the data/information furnished by him. The system shall also inform the non-responsive bidders
in their e-mail ID that their bid has been found non-responsive. Accordingly the Bank will remit
the Earnest Money Deposit on submission / Cancellation of bids to respective bidders accounts
through e-procurement system

The evaluation of all the bids will be taken up only as per the information furnished by the
Bidders. But evaluation of the bid does not exonerate the bidders from checking their original
documents and if at a later date the bidder is found to have mislead the evaluation through
wrong information, action as per clause No.115 shall be taken against the bidder/contractor.

DELETED.

Opening of bid and evaluation of lowest bidder is subject to satisfaction of other qualification
information asked for in the bid pursuant to Clause-3.

DELETED.

The Bid will be opened on the notified date & time in the presence of bidders or their authorised
representative who wish to be present.

Deleted

The responsive bidders’ names, the bid prices, the item wise rates the total amount of each
item, any discounts and withdrawals, and such other details as the officer inviting the tender
may consider appropriate, will be announced by him or his authorized representatives at the
opening.

Special conditions and/or rebate/discount offer if any uploaded to the system shall be declared
and recorded first.

The bid of the bidders shall be opened one by one by the designated officers. The system shall
auto-generate the Comparative statement.

The Bidder can witness the principal activities and view the documents/summary reports for
that particular work by logging on to the portal with his DSC from any where.

PROCESS TO BE CONFIDENTIAL:

22.1.

Information relating to the examination, clarification, evaluation, and comparison of bids and
recommendations for the award of a contract shall not be disclosed to bidders or any other
persons not officially concerned with such process until the award to the successful bidder has
been announced. Any effort by a bidder to influence the officer inviting the bid, processing of
bids or award decisions may result in the rejection of his bid.

CLARIFICATION OF BIDS:

23.1.

23.2.

To assist in the examination, evaluation, and comparison of bids, the officer inviting the bid
may, at his discretion, ask any bidder for clarification of his rates including breakdowns of unit
rates. The request for clarification and the response shall be in writing or by cable or by e-mail,
but no change in the bid price or substance of the bid shall be sought, offered.

Subject to sub-clause 23.1, no bidder shall contact the officer inviting the bid on any matter
relating to his bid from the time of the opening to the time the contract is awarded. If the bidder
wishes to bring additional information to the notice of the officer inviting the bid, it should do so
in writing.
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24,  EXAMINATION OF BIDS AND DETERMINATION OF RESPONSIVENESS:
24.1. During the scrutiny of “Bids", the officer inviting the bid will determine whether each bid:-
24.1.1. Whether the Bid security is confirmed by issuing institution/bank.
24.1.2. Has submitted legible documents for evaluation
24.1.3. Meets the eligibility criteria defined in Clause 3 and,
24.1.4, |s substantially responsive to the requirements of the bidding documents.

242 During the detailed evaluation of the “Bid", the responsiveness of the bids will be further
determined with respect to the remaining bid conditions, i.e., priced bill of quantities, technical
specifications and drawings.

24.3. A substantially responsive "Bid" is one, which conforms to all the terms, conditions, and
specifications of the bidding documents, without material deviation or reservation. A material
deviation or reservation is one

24.3.1. Which affects in any substantial way the scope, quality, or performance of the works.

24.3.2. Which limits in any substantial way, inconsistent with the bidding documents, the right of the
officer inviting the bid or the bidder’'s obligations under the contract or

24.3.3. Whose rectification would affect unfairly the competitive position of other bidders presenting
substantially responsive bids.

244. If "percentage of Bid" is not substantially responsive, it will be rejected by the officer inviting
the bid, and may not subsequently be made responsive by correction or withdrawal of the
nonconforming deviation or reservation.

24.5. On opening of the bid the system shall arrange the bids in order of their value (L 1 first, followed by L2, L3
. ) for subsequent evaluation. The evaluation status (Sheet) will be visible to all the participating bidders
after opening on their respective logins. Each activity is recorded in the system with date and time
stamping.

25. EVALUATION OF BIDS: DELETED

25.1. If the officer inviting the Bid in his opinion judges that the price quoted by the lowest qualified
bidder is high or a special condition imposed by the bidder is to be withdrawn, the bidder shall
be invited for negotiation by the officer inviting the Bid or by an officer authorised by him in
writing. Negotiations of financial bid with only the lowest bidder shall be carried out, if
necessary. Negotiation of bid will be carried out by manual way.

25.2. DELETED.
25.3. DELETED

25.4. DELETED.
25.5. DELETED.

F. AWARD OF CONTRACT

26. AWARD CRITERIA:

26.1. The officer inviting the bid will award the contract to the bidder whose bid has been determined
to be substantially responsive to the bidding documents and who has offered the lowest
evaluated price.

26.2. On acceptance of the tender, the Contractor shall name in writing his accredited
representative(s) who would be responsible for taking instructions from the Engineer-in-Charge.
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26.3. Competent Authority on behalf of Governor of Odisha reserves to himself the right of accepting
the whole or any part of the bid and the bidder shall be bound to perform the same at the rate
quoted.

26.4. The successful bidder registered under other State Government / MES / Railways / CPWD in
equivalent rank has to register under state PWD before signing of the agreement.

26,5 Amendment to Para 3.5.18 Note - viii of OPWD Code Vol.-1
Before acceptance of tender, the successful bidder will be required to submit a work
programme and mile stone basing on the financial achievement so as to complete the
work within the stipulated time and in case of failure on the part of the agency to achieve
the mile stone liquidated damage will be imposed.

27. OPTIONS IF THE BIDDER BACKS OUT FROM BIDDING PROCESS:

27.1. In case the 1st lowest Bidder or even the next lowest Bidder withdraw in series one by one,
thereby facilitating a particular Bidder for award, then they shall be penalized with adequate
disincentives with forfeiture of EMD/Bid Security unless adequate justification for such back out
is furnished. Appropriate action for blacklisting the bidder shall also be taken apart from
disincentivising the bidder.

27.2. The bidding process shall be deemed to be complete till the date of issue of letter of
acceptance. If the bidder fails to sign the agreement with in the stipulated period mentioned
under clause 29.2, his bid security shall stand forfeited.

28. RIGHT TO ACCEPT OR REJECT ANY OR ALL BIDS:

28.1. The competent authority on behalf of the Governor of Odisha does not bind him to accept the
lowest or any other tender and reserves to him the authority to reject any or all the tenders
received without assigning any reason.

28.2. All bids in which any of the prescribed condition is not fulfilled or any condition including that of
conditional rebate is put forth by the bidder shall be summarily rejected.

29.  NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT:

29.1. In the E-Procurement Portal, the system shall generate the template of award letter and the
Officer Inviting the Bid shall mention the amount of Performance Security and additional
security required to be furnished in the designated format as per DTCN in the letter and
intimate the bidders in his e-mail. The issue of the letter of acceptance shall be treated as
closure of the Bid process and commencement of the contract

29.2. The bidder shall with in 15 days of issue of letter of acceptance, furnish the Performance
security & additional Performance security (if any) in the prescribed form & the work
programme & shall sign the agreement in prescribed format, failing which the Engineer-in-
Charge shall without prejudice to any other right or remedy available in law, be at liberty to
forfeit the Bid Security absolutely. The agreement will incorporate all agreements between
the officer inviting the bid and the successful bidder.

29.2.1. Following documents shall form part of the agreement.

29.2.1.1. The notice inviting bid, all the documents including additional conditions, specifications and
drawings, if any, forming the bid as issued at the time of invitation of bid and acceptance
thereof together with any correspondence documents leading thereto & required amount of
performance security including additional performance security as per sub clause 29.2
hereof,

29.3 The contractor after furnishing the required acceptable Additional Performance security, *
Letter to proceed” or “Work Order” shall be issued by the Engineer — in — Charge with copy
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thereof to the procurement officer — publisher. The procurement officer - publisher shall up
load the summary and declare the process as complete.

29.2.1.2. Standard Bid Document P.W.D. Form P-1

29.3. The letter to proceed with the work shall be issued by Engineer-in-charge only after signing
of the agreement. The notification of award will constitute the formation of the contract
subject only to the furnishing of performance security and additional performance security in
accordance with the provisions of the agreement.

29.4. Deleted

29.5. Upon signing of the agreement by the successful bidder, the Engineer-in-Charge will
promptly notify the other bidders that their bids have been unsuccessful.

30. CORRUPT OR FRAUDULENT PRACTICES:

30.1. The Engineer-in-Charge will reject a proposal for award if he determines that the bidder
recommended for award has been engaged in corrupt or fraudulent practices in competing for
the contract in question. He will report to the Officer Inviting Bid / next higher authority.

30.2. Canvassing whether directly or indirectly, in connection with tenders is strictly prohibited and
the tenders submitted by the contractors who resort to canvassing will be liable for rejection.
31.  Blocking of Portal Registration.

31.1 If the Registration Certificate of the contractor is cancelled / suspended by the registering authority/ blacklisted by
the competent authority his portal registration shall be blocked automatically on receipt of information to that effect.

31.2 The portal registration blocked in the ground mentioned in the above Para-29.1 shall be unblocked automatically in
receipt of revocation order of cancellation/ Suspension/ blacklisting from the concemed authority.

31.3 The Officer Inviting Tender shall make due inquiry and issue show cause notice to the concerned contractor who in
tum shall furnish his reply, if any, within a fortnight from the date of issue of show cause notice. Thereafter the
Officer Inviting Tender is required to issue an intimation fo the defaulting bidder about his unsatisfactory reply and
recommend to the Chief Manager (Tech) for blocking of portal registration within 10 days of intimation to the
defaulting bidder regarding his unsatisfactory reply with intimation to the Registering Authority and concermned Chief
Engineer/ Head of Office if any of the following provisions are violated.

31.3.1 Fails to furnish original documents before the designated officer within the stipulated date and time.
31.3.2 Backs out from the bid on any day after the last date of receipt of tender till expiry of the bid validity period.

31.3.3 Fails to execute the agreement within the stipulated date.

31.3.4 If any of the information fumished by the bidder is found to be false/ fabricated/ bogus. Accordingly the Officer
Inviting Tender shall recommend to the Chief Manager (Tech) State Procurement Cell, Odisha for blocking of portal
registration of bidder and simultaneously action shall be initiated by OFFICER INVITING TENDER for blacklisting as
per Appendix XXXIV OF OPWD Code ‘Unluma—ll

her ground for blacklisting of c¢ - : .
After careful consideration Gawmmant have baan pleauad to incnrpnrata an additiunal ground “Non
submission of Additional Performance Security (APS) within stipulated period in pursuance to Works
Department office memorandum No.14299/W dt.03.10.2017" as Sub-Rule-“g" under Rule-A of Appendix-
XXXIV of OPWD Code Vol-ll.

32. GUIDELINES FOR UNBLOCKING OF PROTAL REGISTRATION.
321  UNBLOCING OF PORTAL REGISTRATION.

Unblocking of portal registration of a contractor shall be done by a Committee consisting of the following members.

EIC (Civil)-cum-CPO Chairman
Engineer in Chief (WR) - Member
Concerned Chief Engineer - Member
Sr. Manager (Finance) SPC - Member
Officer Inviting Tender - Member
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322

323

324

32.5

Chief Manager (Tech) SPC - Convener

The Chief Manager (Tech) State Procurement Cell will be the convener and he will maintain all records for this
purpose. The Committee shall meet not less than once in a month if required and shall consider the
recommendation of the officer inviting tender for unblocking of portal registration. The quorum of the meeting will be
four,

The minimum period of blocking of Portal Registration shall in no case be less than 180 days. After blocking of Portal
Registration, the contractor whose Portal Registration has been blocked may file application to the concemed officer
inviting tender showing sufficient ground for unblocking of his portal registration along with a Treasury Challan
showing deposit of Rs.10,000/- (Rupees ten thousand) only (non refundable) under the head of account “0059-
Public Works™ as processing fees. The officer inviting tender shall forward the application filed by the contractor to
the Chief Manager (Tech) State procurement Cell.

On receipt of recommendation from the concerned Chief Engineer along with copy of challan as mentioned above,
the Chief Manager (Tech) being the member Convener of the Committee shall place the case before the Committee
for examination and taking a decision in this regard. After examination the Committee may recommend for
unblocking of the portal registration of said contractor if the Committee is satisfied that the fault committed by the
contractor is either unintentional or done for the first time.

After scrutiny by the State Procurement Cell if it is found that the portal registration of a contractor has been blocked
for the 2nd time the Chief Manager (Tech) State Procurement Cell may not consider his case to be placed before the
Committee and may advice the concemed officer inviting tender to issue show cause notice to the contractor asking
him to explain as to why his portal registration shall not remain blocked. On receipt of show cause reply from the
contractor the officer inviting tender shall examine the same and if considered proper he may report to the Chief
Manager (Tech) State Procurement Cell along with his views furnishing the copy of the show cause reply for
placement of the same before the Committee for taking a decision in respect of blocking / unblocking. If the
Committee found that the contractor is in habit of committing such fault again and again intentionally the committee
may advice the concerned officer inviting tender to initiate proceeding for blacklisting as per the existing rule.
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DETAILED TENDER CALL NOTICE
FOR BUILDING WORKS.

1. Sealed Percentage rate bids in the prescribed form to be eventually drawn up in PWD Form P1 in
conformity with detailed Tender Call Notice for Building works(Civil) are invited in single cover system
from the eligible ‘C’ Class/ ‘B’ Class contractors, Registered with Govt. of Odisha / with equivalent
grade/class or registered with any other state Govt/ MES/ Railways/ CPWD in equivalent rank for
execution of civil works having definite proof from the appropriate authority for the following work under
Works Deptt. Odisha. But successful bidder other than State/ MES/ Railways/ CPWD in equivalent rank
has to register under the State PWD before signing the agreement in prescribed form to be eventually
drawn in PW.D. FORM P-1 for the work “ Construction of Anti-poaching Barrack and Protection
Barrack under different Ranges of the Angul Forest Division for the year 2024-25" at an estimated cost
of Rs.2990558/- (Rupees Twenty Nine lakh Ninety Thousand Five Hundred Fifty Eight ) only.

a) Department shall not supply any material at all for the work.

b) This detailed Tender Call Notice along with the clauses mentioned herein shall form a part of
the contract and agreement.

2. The bid documents consisting of plans, specifications, the schedule of quantities and the set of terms
and conditions of contract and other necessary documents can been seen in the website
www.tendersodisha.gov.in.

3. The Bid documents are available in the official website of Government:
hitp:/iwww.tendersodisha.gov.in from 10.00 A.M. of dt. 25.11.2024 to 5.00 P.M. of dt .06.12.2024
for online bidding.

4. The bid documents will be opened by the assigned officer in the office of the Divisional Forest Office
Angul Division, Angul, Odisha at 11.00 AM on dt. 07.12.2024 in the presence of the bidders or their

authorized representatives who wish to attend. If the office happens to be closed on the last date of

opening of the bids as specified, the bids will be opened on the next working day at the same time and
venue.

5. The bidder must possess compatible Digital Signature Certificate (DSC) of Class-I| or Class-IlI.

6. The cost of Bid documents will be deposited online through designated banks available in the e-
procurement portal or NEFT / RTGS method during submission of tender documents for
Rs. 6000.00.

T The bid is to be submitted in single cover containing bid documents Bid Security Declaration as per
Works Department Notification No.5984 dt.27.04.2021 » Affidavit towards authentication of documents in
Schedule-F, clear scanned copy of registration certificate, GSTIN, PAN card and documents
required as per the relevant clauses of this DTCN with the price bid duly filled in and signed by the
bidder as per the relevant clauses of this DTCN.

7.1 Deleted

8. The successful lowest bidders is required to produce documents viz original Registration, GSTIN, PAN
card after opening of Bid for verification purpose in the latter stage, preferably within five days from the
date of issue of letter. Furnishing of such documents along with the Bid is mandatory otherwise
his/her bid shall be declared as non responsive and thus liable for rejection.

8.1 Deleted
8.2 As per Works Deptt. O.M. No. 16 dt.1.1.2015 read with No.12925 dt.23.08.2018.
Notes- (iii) of Para-3.5.18 -~ The single tender received in the first call shall be cancelled without

opening of the bid. The acceptance of a single tender received, even after re-tendering should
have prior approval of the next higher authority.

Rule - 29 of Appendix-IX - When in response to a notice calling for tenders, only a single tender
is received in the first time, the tender shall be cancelled without opening of the bid and fresh
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tender be invited publicly, provided that the Tender Paper Cost deposited by the concerned
bdder shall be refunded to him / her as per Works Deptt. O.M. No. No.12925 dt.23.08.2018. If
single tender is received, even after re-tendering then the approval of the next higher authority
should be obtained, if the tender is otherwise in order and acceptable.

9. ()  Deleted

(i) Deleted
(i)  Deleted
(iv) Deleted
(V) Deleted
10. Tenderer represented through Power of Attorney holder should ensure that the Power of

Attorney is duly registered containing the photographs of both the license holder and the
person to whom the Power of Attorney is given otherwise the tender will be rejected.

1. (1) The contract will be drawn in P.W.D. P-1 contract form and will constitute 1 part For Civil items
of works.

The contract shall be drawn & signed by Angul Division, Angul on behalf of the Governor of
Odisha.

() The Civil items of works as per Schedule of quantities of the Agreement shall be supervised
measured and check measured by the Divisional Forest Officer, Angul Division, Angul. The
contractor shall be bound to receive and act as well according to the direction of the Engineer-
in-Charge.

12. If an individual / partnership firms / companies makes the application, the individual should sign (with DSC)
above his full type written name and current address

13. If the application is made by proprietary firm, it shall be signed (with DSC) by the proprietor & furnish full
type written name and the full name of his firm with its current address in a forwarding letter.

14. If the application is made by a firm in partnership, it shall be signed (with DSC) by a partner holding
power of attorney for the firm in which case a certified copy of the power of attorney shall accompany
the application. A certified copy of the partnership deed and current address of all partners of the firm
shall also accompany the application.

15. If the application is made by a limited company or a corporation, it shall be signed (with DSC) by a duly

: authorized person holding power of attorney for signing the application in which case a certified copy of

the power of attorney shall accompany the application. Such limited company or corporation will be
required to furnish satisfactory evidence of its existence along with the bid.

16. The tender should be strictly in accordance with the provisions as mentioned in the tender schedule.
Any change in the wordings / language will not be accepted.

17. The work is to be completed in all respects within 03 (Three) calendar months from the date of issue of
work order. Tenderer whose tender is accepted must submit a programme of work immediately after
issue of work order for approval of Engineer-in- Charge.

18. All tenders received will remain valid for a period of 90 days from the last date prescribed for receipt of
tenders and validity of tenders can also be extended if agreed by the tenderers and the Department.

19. In the case of Percentage Rate Tenders, the schedule of quantities shall mention estimated rate of
such item and amount thereto. The Contractor has to mention percentage excess or less over the
estimated cost (in figures as well as words) in the prescribed format appended to the tender document.
The contractors participated in the tender for more than one work may offer conditional rebate. Rebate
offer submitted in separate sealed envelope shall be opened, declared and recorded first. The rebate
so offered, shall be considered after opening of all packages called in the same tender notice. The
contractors who wish to tender for two or more works shall submit separate tender for each. Each
tender shall have the name and number of the works to which they refer, written on the envelop.
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i) The price preference in favour of SC/St & Physically handicapped tenderers shall be allowed on the
basis of the existing rules in force and as amended from time to time. The concerned applicant /
bidders shall have to claim the privileges and prove their eligibility with documents as desired by the
accepting authority. Willing bidders have to furnish affidavit for availing exemption of EMD/ISD, to the
effect that they have not been awarded more than two number of works with exemption of EMD/ISD.

The latest amendments are enforced as per Works Department Resolution No.16262 dt.30.10.2018 for
SC / ST contractors registered as per OPWD code.

Amendment to Appendix - IX, Clause — 36 of OPWD Code Vol. - Il by inclusion

if the rate quoted by the bidder is less than 15% of the tendered amount then such a bid shall be
rejected and the tender shall be finalized basing on merits of rest bids. But if more than one bid
is quoted at 14.99% (Decimals up to two numbers will be taken for all practical purposes) less
than the estimated cost the tender accepting authority will finalize the tender through a
transparent lottery system where all bidders / their authorized representatives, the concerned
Divisional Forest Officer and D.A.O. will remain present.

In case of percentage Rate tenders, only percentage quoted shall be considered. Percentage quoted
by the Contractor shall be accurately filled in figures and words, so that there is no discrepancy. If any
discrepancy is found in the percentage quoted in words and figures, then the percentage quoted by the
contractor in words shall the taken as correct. If any discrepancy is found in the percentage quoted in
percentage excess/less and total amount quoted by the contractor then percentage will be taken as
correct. The percentage quoted in the tender without mentioning excess or less and not supported with
the corresponding amount will be treated as excess. The Contractor will write percentage excess or
less up to two decimal points only. If he writes the percentage excess or less up to two or more decimal
points, the first two decimal points shall only be considered without rounding off. Where the Contractor
has omitted to quote the rates either in figures and words, the Officer opening the tender should record
the omission. Bills for percentage rates tender shall prepared at the estimated rate for individual item
only and percentage excess or less shall be added or subtracted from the gross amount of the bill.

20, The tenderer shall carefully study the tentative drawings and specifications applicable to the contract
and all the documents, which will form a part of the agreement to be entered in to, by the accepted
tenderer and detailed specifications for Odisha, and other relevant specifications and drawings, which
are available. Complaint at a future date that the tenderers have not seen plans and specifications

cannot be entertained.

21, The drawings furnished with the tender are tentative and subject to revision or modification as tendered
during the execution as per actual necessity and detail test conducted. But the tendered rates quoted
by the tenderer will hold good in case of such modification of drawings during the time of execution and
shall in no way invalidate the contract and no extra monetary compensation will be entertained. The
work shall however be executed as per final approved drawing to be issued by the Engineer-in-Charge
as and when required.

22. By admission of a tender for the work, a tenderer will be deemed to have satisfied himself by actual
inspection of the site and locality of the work, about the quality and availability of the required quantity
of material including the wheat/ rice referred to above, medical aid, labour and food stuff etc., and that
rates quoted by him in the tender will be adequate to complete the work according to the specifications
attached there to and that he had taken in to account all conditions and difficulties that may be
encountered during its progress and to have quoted rates including labour and materials with taxes,
other duties, lead, lifts, loading and unloading, freight for all materials and all other charges necessary
for the completion of the work, to the entire satisfaction of the Engineer-in Charge of the work and his
authorized subordinates. After acceptance of the contract rate Government will not pay any extra
charges for any reason in case the contractor claims later on to have misjudged as regard availability of
materials, labour and other factors.

23. The bidder shall submit along with their BID, a “BID Security declaration” as per the Office Memorandum No. 5984
dt.27.04.2021 of Works Department, Government of Odisha in lieu of Bid Security in the format annexed.

24. Deleted.
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25. The tender containing extraneous conditions not covered by the tender notice are liable for rejection
and quotations should be strictly in accordance with the items mentioned in the Tender Call Notices.
Any change in the wording will not be accepted.

26. The department reserves the right of authority to reject any or all tenders received without assigning
any reason whatsoever.

27. The declaration will be dealt with as per terms and condition of O.P.W.D. Code.

28, The Engineer-in-charge will notify the bidder / tenderer whose bid has been accepted of the award prior
to expiration of the validity period by cable, telex or facsimile confirmed by registered letter. This letter
(hereinafter and in the conditions of Contract called the “Letter of Acceptance”) will state the sum that
the Engineer-in-charge will pay the contractor in consideration of the execution, completion and
maintenance of the Works by the contractor as prescribed by the contract (Hereinafter and in the
contract called the “Contract Price"). The Notification of award will constitute the formation of the contract,
subject only to the furnishing of a performance security (Initial Security Deposit) in form of N.S.C / Post Office
Savings Bank Account / Post Office Time Deposit Account / Kissan Vikash Patra / Bank Guarantee in favour of the
Divisional Forest Officer, Angul Division, Angul from any Nationalised / Schedule Bank in India counter
guaranteed by its local branch at Bhubaneswar towards E.M.D / Initial Security Deposit / any other security deposit
from the contractor or supplier and additional performance security in form of Term Deposit Receipt / Bank
Guarantee as per clause 65 of DTCN duly pledged in favour of the Divisional Forest Officer, Angul Division,
Angul and in no other form. The performance security shall be 2% of the value of the tendered amount and
sign the agreement in the P.W.D. form No. P-1 (Schedule XLV No. 61) for the fulfilment of the contract
in the office of the Divisional Forest Officer, Angul Division, Angul and payable at Angul or as
directed. The security deposit together with the earnest money and the amount withheld according to
the provision of P-1 agreement shall be retained as security for the due fulfillment of this contract and
additional performance security in accordance with the provisions of the agreement. The agreement will
incorporate all agreements between the officer inviting the bid / Engineer-in Charge and the successful
bidder within 15 days following the notification of award along with the Letter of Acceptance. The
successful bidder will sign the agreement and deliver it to the Engineer-in Charge. Following
documents shall form part of the agreement.

a) The notice-inviting bid, all the documents including additional conditions, specifications and
drawings, if any, forming the bid as issued at the time of invitation of bid and acceptance thereof
together with any correspondence leading thereto & required amount of performance security
including additional performance security.

b) Standard P.W.D. Form P-1 with latest amendments. Failure to enter in to the required agreement
and to make the security deposit as above shall entail forfeiture of the Bid Security (earnest
money). No contract (tender) shall be finally accepted until the required amount of initial security
money is deposited. The security will be refunded after 12 (Twelve) months of completion of the
work and payment of the final bill and will not carry any interest. As concurred by Law Department
& Finance Department In their U.O.R. No 848, dt.21.05.97 J.0.R.N0.202 W.F.D. dtd.06.03.98
respectively the E.M.D. will be forfeited in case, where tenderers back out from the offer before
acceptance of tender by the competent authority.

29. The contractor should be liable to fully indemnify the Department for payment of compensation under
workmen compensation act. VIII of 1923 on account of the workmen employed by the contractor and
full amount of compensation paid will be recovered from the contractor.

30. Tenderers are required to liable by fair wages clause as introduced by Gowt. of Odisha, Works
Department letter No.VIl (R&B) 5225, dt.26.2.55 and No.ll, M-56/61-28842 (5), dt.27.9.61 as amended
from time to time.

31. The contractor shall bear cost of various incidentals, sundries and contingencies necessitated by work
in full within the following or similar category.

a) Rent royalties, cess and other charges of materials, including prevailing G.S.T from time to time.
Ferry tolls, conveyance charges and other cost on account of land buildings including temporary
building required by the tenderer for collection of materials, storage, housing of staff or other
purpose of the work are to be borne by the contractor at his own cost. No rent will be payable to
Govt. for temporary occupation of land owned by govt. at the site of the work for bonafide use of
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32.

33.

35.

37.

the land for work and all such construction of temporary nature by the contractor shall be done
after obtaining written permission from the Engineer-in-Charge of Civil portion of the work and all
such construction shall have to be demolished and debris removed and ground made good and
cleared after completion of the work at no extra cost.

b)  Royalty will be recovered from each bill as notified by Govt. from time to time unless K Forms
are enclosed. Refund of royalty at later date after passing of the bills cannot be entertained as
the recovery of royalty is being credited to revenue.

c) Labour camps or huts necessary to a suitable scale including conservancy and sanitary
arrangements therein to the satisfaction of the local labour laws and health authorities shall have
to be provided by the Contractor.

d)  Arrangement of suitable water supply including pipe water supply where available for the staff
and labour as well as for the execution of the work is sole responsibility of the Contractor and no
extra cost for carriage of water will be entertained.

e)  Allfees and dues levied by Municipal, Canal or Water Supply Authorities are to be borne by the
Contractor.

f) Suitable safety equipments and dresses, gloves, life belts etc. for the labour engaged in risky
operations are to be supplied by the contractor at his own cost.

g)  Suitable fencing barriers, signals including paraffin and electric signals where necessary at work
and approaches in order in project the public and employees from accident has to be provided
by the Contractor at his own cost.

h)  Compensation including cost of any legal suit for injury to persons or property arising out of
execution of the work and also any sum, which may become payable due to operation of the
workmen compensation act, shall have to be borne by the contractor.

i) The contractor has to arrange adequate lighting arrangements for the work wherever necessary
at his own cost.

No payment will be made for layout, benchmark, level pillars, profiles and benching and leveling the
ground required, which has to be carried out by the contractor at his own cost. The rates to be quoted
should be for finished items of work inclusive of carriage of all materials and all incidental items of work.

After the work is finished all surplus materials should be removed from the site of work, preliminary
work such as vats, mixing platforms, etc. should be dismantled and all materials removed from the site
and premises left neat and his should be inclusive in the rates. No extra payment will be made to the
Contractor in this account.

It should be understood clearly that no claim what-so-ever will be entertained to extra items of works
quantity of any item besides estimate amount unless written order is obtained from the competent
authority and rate settled before the extra items of work or extra quantity of any items of work is taken

up.

The tenderers shall have to abide by the C.P.W.D. safety code rules introduced by the Govt. of India,
Ministry of Works and Housing & Supply in their standing order No0.44150, dt.25.11.57.

No part of the contract shall be sublet without written permission to the concerned Executive Engineer
or transfer to be made by the power of attorney authorizing others to receive payment on contractor's
behalf.

Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms and
conditions of contract and other necessary documents can be seen in all the offices issuing the
documents and office of the under signed during office hours every day except on Sundays and
Public Holidays till last date of sale and receipt of tender papers. Interested bidders may obtain further
information at the same address. But it must be clearly understood that tenders must be received in
order and according to instructions in complete shape. Incomplete tender is liable for rejection.
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38. An applicant or any of its constituent partners of whose contract for any work has been rescinded or who has
abandoned any work in the last five years, prior to the date of the bid. shall be debarred from qualification. The
bidder is to furnish an affidavit at the time of submission of bid about the authentication of bid documents. An
affidavit to this effect is to be furnished in Schedule-F. An affidavit conforming all points as contained as
contained in Schedule-F will do. Non furnishing of the information in Schedule E and required affidavit in
conformity with the provision in Schedule-F, the bid document will be summarily rejected.

39. No Relation certificate.

The contractor shall furnish a certificate along with the tender to the effect that he IS not related to any
officer in the rank of an Assistant Engineer & above in the state Forest Department. or Assistant/Under
Secretary & above in the Forest Department. If the fact subsequently proved to be false, the contract is
liable to be rescinded. The earnest money & the total security will be forfeited & he shall be liable to
make good the loss or damages resulting for such cancellations. The proforma for no relationship
certificate is contained in a separate sheet vide Schedule-A. Non-submission of information in
Schedule-A, bid will be rejected.

40(a). REIMBURSEMENT/RECOVERY DUE TO VARIATION IN PRICES OF MA TERIALS OTHER THAN
(STEEL, CEMENT, BITUMEN, PIPES & P.OL)

As per Works Deptt's letter No. 126061W dt. 24.12.2012

40. Contract price shall be adjusted for increase or decrease in rates and price of Labour, Cement, Steel,
Bitumen, Pipes, POL & other material component in accordance with the following principles and
procedures as per formula given below:

(i) If during the progress of the work the price of any material (excluding the cost of steel, cement, bitumen
& P.O.L.) incorporated in the work (not being materials supplied from the Engineer-in-Charge's store) in
accordance with Clause thereof increases or decreases as result of increase or decrease in the
Average Wholesale price Index (all commodities), and the contractor thereupon necessarily and
properly pays in respect of that material incorporated in the work such increased or decreased price,
then he shall be entitled to reimbursement or liable to refund, quarterly as the case may be, such an
amount as shall be equivalent to the plus or minus difference of 85% in between the Average
Wholesale price index (all commodities) which is operating for the quarter under consideration and that
operated for the quarter in which the bid was received (last date of receipt) as per the formula indicated
below provided that the work has been carried out within the stipulated time or extension thereof as are
not aftributable to him. If penalty is levied for delayed completion of the work, the contractor shall not be
eligible to get price escalation on the above materials on the value of works executed during the
extended period.

This clause will be applicable to the contracts where original stipulated period of completion is
more than 18 months.

In the situation where the period of completion is initially stipulated in the agreement as less
than 18 (eighteen) months but subsequently the completion period has been validity extended on the
ground that the delay in completion is not attributable to the contractor and in the result the total period
including the extended period stands more than 18 (eighteen) months or more, price escalation for
other materials is admissible, only for the remaining period excluding 18 (eighteen) months there from.

Formula to calculate the increase or decrease in the price of materials:

Price adjustment for increase or decrease in cost of materials other than cement, steel, bitumen, pipes
and POL procured by the contractor shall be paid in accordance with the following formula:

=  0.85xPnr/ 100 xR X (M, - Mo) /M,
= Increase or decrease in the cost of work during the quarter under consideration due to changes in rates
of materials other than cement, steel, bitumen, pipes and POL. .

R:= The value of work done during the quarter under consideration excluding the work executed under
extra items if any at prevailing schedule of rate/derived rates.

My = That all India wholesale price index (all commodities) prevailed during the quarter of last date of receipt
of bids (as published by the Economic Adviser to Govt. of India Ministry of Industry and Commerce,
New Delhi).

M=  The all India wholesale price index (all commodities) for the quarter under consideration as published

by Economic Adviser, Govt. of India Ministry of Industry and commerce, New Delhi. In respect of the

justified period extended for completion of the work, the index prevailing at the time of stipulated date of

completion or the prevailing index of the period under consideration, whichever is less, shall be

considered.
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Pm=  Percentage of materials component (other than cement, steel, bitumen, pipes and POL) of the work, as
indicated in clause 40 (a) below.

40(a) (i): REIMBURSEMENT/RECOVERY OF DIFFERENTIAL COST DUE TO VARIATION IN PRICES OF
PRINCIPAL MATERIALS (STEEL, CEMENT, BITUMEN AND PIPES NOT ISSUE DBY
DEPARTEMNT) AFTER SUBMISSION OF TENDER:

It after submission of the tender the prices of Steel, Cement, Bitumen and Pipes (not being
supplied by the Department) increases/decreases beyond the price(s) prevailing at the time of the
last date for submission of tenders including extension for the work, the contractor shall be eligible
to get differential cost due to such hike on the value of works executed during the stipulated period
and during the extended period when the reason of delay in completion of the work is not
attributable to the Contractor. If penalty is levied for delayed completion of the work, the contractor
shall not be eligible to get price variation on the above materials on the value of works executed
during the extended period.

Reimbursement in case of differential cost due to increase in prices of cement, steel,
bitumen and pipes are to be made by the Divisional Forest Officer with prior approval of tender
accepting authority subject to following conditions.

1) Contractors have to submit the vouchers showing procurement of different materials from authorized
dealers for the said work.

2) Differential cost will be allowed only for the work which are progressed as per the approved work
programme / revised work programme duly approved by the Engineer-in-charge.

Recovery in case of decrease in prices of cement, steel, bitumen & pipes shall be made by
concerned Executive Engineer from the Contractor immediately.

The increase / decrease in prices of cement steel Bitumen and Pipes for
reimbursement/recovery shall be determined as follow.

a) Adjustment towards differential cost of cement

Ve= (G - G,)/C, x Actual quantity of cement utilized in the work during the quarter under consideration x
base price of cement as prevailing on the last stipulated date of receipt of tender including extension, if
any.

V.= Differential cost of cement i.e. amount of increase or decrease in rupees to be paid or recovered.

= Al India wholesale price index for cement for the quarter under consideration as published by
Economic Adviser, Govt. of India, Ministry of Industry and Commerce, New Delhi

o=  All India wholesale price index (as published by Economic Adviser, Govt. of India, Ministry of Industry
and Commerce, New Delhi) for cement as prevailing on the last stipulated date of receipt of tender.

b) | Adjustment towards differential cost of Steel

Vi= (S - S) x Actual quantity of steel utilized in the work during the quarter under consideration.

Vi=  Differential cost of steel i.e. amount of increase or decrease in rupees to be paid or recovered.

S= Cost of the steel as prevailed during the period under consideration as fixed by Steel Authority of India.
S;=  Base price of Steel prevailing as on the last date of submission of tender including extension, if any.

c) Adjustment towards differential cost of Bitumen

Vo= (B, - B,) X Actual quantity of bitumen utilized in the work during the quarter under consideration.

»=  Differential cost of bitumen i.e. amount of increase or decrease in rupees to be paid or recovered.
B,= Average cost of Bitumen prevailed during the period under consideration as fixed by IOCL / BPCL /
HPCL.
B,=  Base price of bitumen as prevailing on the last stipulated date of receipt of tender including extension, if
any.

d) Adjustment towards differential cost of Pipes
= 0.85x Pp /100 x R x (P, = P,)

Vv
Vo= Differential cost of pipe i.e. amount of increase or decrease in rupees to be paid or recovered during
the quarter under consideration.
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R,=  Percentage of pipe component of the work as inSicated in the c1ause-31 (d).
- Value of work done during the quarter under consideration excluding the value of work executed under

extra items, if any, at prevailing schedule of rates or derived rate.

P= All India Whole sale price index for the period under consideration as published by Economic Advisor,
Govt. of India, Ministry of Industry and Commerce, New Delhi, for the type of pipe under consideration.

Po=  All India Wholesale price index (as published by Economic Advisor, Gowt. of India, Ministry of Industry
and Commerce, New Delhi) as on the last stipulated date of receipt of tender including extension, if any
for the type of pipe under consideration.

40.(b) REIMBURSEMENT / REFUND DUE TO STATUTORY RISE IN COST OF MINIMUM WAGES BY
GOVERNMENT:

If after submission of the tender, the wages of labour increases or decreases as a direct result
of the coming into force of any fresh law, or statutory rule or order beyond the wages prevailing at the
time of the last date of submission of tenders including extensions, the contractor shall be eligible to get
escalation due to such hike on the value of works executed during the stipulated period and during the
validity extended period when the delay in completion is not attributable to the Contractor. If penalty is
levied for delayed completion of the work, the contractor shall not be eligible to get escalation on labour
on the value of works executed during the extended period.

The contractor shall, within a reasonable time of his becoming aware of any alteration in the
price of any such wages of labour, give notice thereof to the Engineer-in-Charge stating that the same
s given pursuant to this condition together with all information relating thereto which he may be in a
position to supply. Engineer-in-Charge may call books of account and other relevant documents from
the contractor to satisfy himself about reasonability of increase in prices of wages and actual payment
thereof for this purpose, the labour component of the work executed during period under consideration
shall be the percentage (as specified in table below) of the value of work done during that period and
the increase / decrease in labour shall be considered on the cost of minimum daily wages of any
unskilled labourer, fixed by the Government of Odisha under Minimum wages act.

The compensation for escalation for labour shall be worked out as per the formula given below:

Vi=  0.85xP; 100 xR x (L, -L) / Lo

V: increase or decrease' in thee cost of work during the quarter under consideration due to changes in
rates of minimum wages.
R:=: Value of work done during the quarter under consideration excluding the work executed under extra

items if any at prevailing schedule of rate / derived rates.

L,=,  The minimum wages for labour as notified by State Government, as prevailing on the last stipulated
date of receipt of tender including extension, if any.

L= The minimum wages for labour as notified by the State Government & as prevailed on the last date of
the quarter previous to the one under consideration. In respect of the justified period extended, the
minimum wage prevailing on the last date of quarter previous to the quarter pertaining to stipulated
date of Completion or the minimum wage prevailing on the last date of the quarter previous to the one
under consideration, whichever is less, shall be considered.)

Pl=  Percentage of labour component of the work, as indicated in the clause 40 (d).

40.(c) REIMBURSEMENT / REFUND DUE TO VARIATION IN PRICES OF P.O.L. :

Similarly, if during the progress of work', the prices of Diesel, Petrol, Oil and Lubricants increases or
decreases as a result of the price fixed there of by the Government of India and the Contractor
thereupon necessarily and properly pays such increased or decreased price towards Diesel, Petrol, Qil
and Lubricants used in the execution of the work, then he shall be entitled to reimbursement or liable to
refund, quarterly, as the case may be such an amount as shall be equivalent to the plus or minus
difference of 85% in between the price of P.O.L, which is operating for the quarter under consideration
and that operated for the quarter of last date of receipt of bids as per the formula indicated below
provided that the work has been carried out within the stipulated time or extension thereof as are not
attributable to him. If penalty is levied for delayed completion of the work, the contractor shall not be
eligible to get price escalation on POL on the value of works executed during the extended period.

30

s . - g .



Formula to calculate the increase or decrease in the price of P.O.L. :
V= 0.85xP; /100 x Rx (Fi=F,) / Fq

\"E Increase or decrease in the cost of work during the quarter under consideration due to changes in rates
for P.O.L.

Py = Percentage of P.O.L. component of the work, as indicated in the clause 31 (d) below.

R= Value of work done during the quarter under consideration excluding the work executed under extra
items if any at prevailing schedule of rate / derived rates.

Fy: All India Wholesale price index for Fuel, Oil and Lubricant (High Speed Diesel) for the quarter under
consideration as published by Economic Adviser, Govt. of India, Ministry of Industry And Commerce,
New Delhi. In respect of the justified period extended, the rates prevailing at the time of stipulated date
of completion or the prevailing rates of the period under consideration, whichever is less, shall be

considered.

Fo=  AllIndia Whole sale price index for Fuel, Oil and Lubricant (High Speed Diesel) as prevailing on the last
stipulated date of receipt of tender including extension, if any.

40 (d) The following percentage will govern the price adjustment for the entire contract for different types of
works as applicable given in the following table :

PERCENTAGE TABLE
Sl. Category of works % Component (cost wise)
No Labour POL Steel + Cement + Bitumen +
(Py) (Py) Other Materials®
1 R&B  works (% of | Road works 5 5 80
component) Bridge works 25 5 70
Buildng Works 25 - 75
2 Irrigation works (%  of | Structural work 20 5 75
component) Earth, Canal & 25 10 65
Embankment
work
3 P.H. Work Structural works | 25 5 70
Pipeline works 5 - Pipe - 70%
Sewer Line 10 - *Other material - 25%
d Pipe - 70%
*Other material — 20%

*Note : - Further break up may be worked out considering the consumption of Cement, Steel, Bitumen
and Pipe in the concerned works for the period under consideration.

40.(e) APPLICATION OF ESCALATION CLAUSE:

i) The contractor shall for the purpose of availing reimbursement / refund of differential cost of steel,
bitumen, cement, pipe, POL and wages, keep such books of account and other documents as are
necessary to show that the amount of increase claimed or reduction available and shall allow inspection
of the same by a duly authorized representative of Government and further, shall at the request of the
Engineer-in-charge, furnish documents to be verified in such a manner as the Engineer-in-charge may
require any document and information kept. The contactor shall within a reasonable time of 15 days of
his becoming aware of any alteration in the price of such material, wages of labour and / or price of
P.O.L. give notice thereof to the Engineer-in-charge stating that the same is given pursuant to this
condition 'along with, information relating there to which he may be in a position to supply.

i) The compensation for escalation shall be worked out at quarterly intervals and shall be with respect to
the cost of work done as per bills paid during the three calendar months on the said quarter. The first

such payment shall be made, at the end of three months after the month (excluding the month in which
tender was accepted) and thereafter at three months interval. At the time of completion of the work, the
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last period for payment might become less than 3 months, depending on the actual date of completion.

Note: The above clause ‘31' is subject to modification / replacement or even deletion depending upon the
decision of the Government. A fresh clause may be inserted in the agreement on variation of price if the
Government of Odisha so decide.

41, If any advance / Secured advance is granted by the Department the same will bear interest at the rate
of 18% P.A.

42. All items of work as per schedule of quantities of this tender should confirm to Odisha Detailed
Standard Specification. .R.C. & I1.S.I. Codes & Bridge code section |, Il, IlI, IV & VII & latest design
criteria for prestressed concrete bridge specially for Roads & Bridges issued by MoRT&H., Government
of India, Compacting shall have to be carried out with help of mechanical vibrators from the range of
1.S.:2505, 1.5.:20086, 1.S.:2514. 1.5.:4656.

43, Centering & Shuttering shall be with suitable steel shutters in side of which shall be lined with suitable
sheeting and made leak proof and watertight. All joints in formwork shall be properly sealed preferably
with P.V.C. joints sealing tapes & compounds.

44, Form work including complete false work shall be designed by the Contractor without any extra cost to
employer and the Department will have the right to inspect the scaffolding, centering and shuttering
made for the work and can reject partly of fully such structures, if found defective in their opinion. Any
eventually such as loss of lives or properly due to failure of centering and shuttering shall be the
responsibility of the Contractor regarding compensation of all claims thereof.

45. Cement shall be used by bags and weight of one bag of Cement should be 50 (fifty) Kg. net & the
Engineer-in-Charge or his representative shall have the right to test the weight & quality from time to
time.

46. The tenderers shall make all arrangements for proper storage of materials but no cost for raising shed
for store and pay of security guard etc. will be borne by the Department. The department is not
responsible for any theft or loss of materials at site. It is contractor's risk. Under any such plea, if the
tenderer stops the work he shall have to pay the full penalty as per clauses of the contract.

47. Approach road to site of work for transport of materials to site of work is sole responsibility of the
Contractor. Statutory traffic restriction in the town area for Transport of construction material to site of
work is to be taken in to consideration before tendering and no consideration for extra time or
compensation thereof shall be considered.

48, The contractor should at his own cost arrange necessary tools and plants required for efficient
execution of work and the rates quoted should be inclusive of transportation, hire and running charges
of such plant and cost of consumables.

49, The contractor shall properly co-ordinate with the execution of P.H. and Electrical works and take care
of the safety of workers.

50. The machineries if available, with the department may be supplied on hire as per charges noted in the
enclosed statement and may be changed from time to time subject to the condition that the contractor
will execute in advance an agreement with the Engineer-in-Charge.

51. No claim whatsoever will be entertained for supply of machineries. No extension of time will be granted
to the contractor under this ground under any circumstances

52. Deleted

53. The tenderer or any of its constituent partners of whose contract for any work has been rescinded or
who has abandoned any work in the last five years prior to the date of Bid shall be debarred from
qualification. The tenderer is to furnish an affidavit at the time of submission of tender paper about the
authentication of tender documents. An affidavit to this effect is to be furnished in Schedule-F and
information in Schedule-E.
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55.

57.
58.

59.

80.

61.

It should be clearly understood that :

a) The joints of the bars are to be provided with lapping, welds or bolts nuts as well be directed by
the Engineer-in-charge.

b) Concrete test specimens 150mm x 150mm x 150mm in size (whether plain or reinforced
concrete) for the testing shall be taken for each structural member by a representative of the
contractor in the presence of responsible officer of the rank not lower than that of an Dy.
Executive Engineer / Assistant Engineer or Sub-Divisional Officer. The contractor shall bear the
cost so involved in testing. The test specimen in cube should be carried out in the Departmental
Control and Research Laboratory of Cuttack or Bhubaneswar. Test should be carried out in
accordance with the stipulation in Bridges code section-lIl.

c) Test specimens shall be formed carefully in accordance with the standard method of taking test
specimen and no plea shall be entertained later on the grounds that the casting of the test
specimen was faulty and that the result of the specimen did not give a correct indication of the
actual quality of concrete.

d) Plain concrete and reinforced concrete specimens will be tested in Quality Control and
Research Laboratory as per direction of Engineer-in-charge. Cost of testing of all specimens
and samples will be borne by the Contractor.

The rates quoted should be inclusive of carriage of water required in connection with execution of the
work. No claim for carriage of water whatsoever will be entertained.

The contractor shall employ one or more Engineering Graduate or Diploma holders as apprentice at his
cost if the work as shown in the tender exceeds Rs.2,50,000.00. The apprentices will be selected by
the Chief Engineer. The period of employment will commence within one month after the date of work
order and would last till the date, when 90% of the work is completed. The fair wage to be paid to the
apprentices should not be less than the emolument of personnel of equivalent qualification employed
under Government. The number of apprentices to be employed should be fixed by the Chief Engineer
in the manner so that the total expenditure does not exceed one percent of the tendered cost of the
work.

Deleted

It is the responsibility of the contractor to procure and store explosive required for blasting operation.
Department may render necessary possible help for procuring license.

For submission of a tender for the work, the tenderer will be deemed to have satisfied himself by actual
inspection of the site and locality of the work about the quality and availability of the required quantity of
materials, Medical aid, labour and Flood stuff etc. and that the rates quoted by him in the tender will be
adequate to complete the work according to the specifications attached thereto and that he had taken
in to account all conditions and difficulties that may be encountered during its progress and to have
quoted labour rates and materials with taxes, and other duties lead, lifts, loading and unloading freight
for materials and all other charges necessary for the completion of the work to the entire satisfaction of
the Engineer-in-charge of the work and his authorized subordinates. After acceptance of the contract
rates Government will not pay any extra charges for any reason in case the contractor finds later on to
have misjudged the conditions as regards the availability of materials, labour and other factors. The
contractor will be responsible for any misuse, loss or damages due to any reasons whatsoever of any
departmental material during the execution of work. In case of loss, damage or misuse, recovery at the
rate at 5 times the cost of the materials will be deducted from the bills or his other dues.

The prevailing percentage of |.T. Department of the gross amount of the bill towards income tax will be
deducted from the contractor’s bill.

Prevailing rate of GST on the gross amount of the bill will be deducted from the contractor's bill as
TDS(Tax Deduction at Source), where Agreement Value is Rs.2.5 lakhs and above & 1% of the gross
amount of the bill will be deducted from the contractors bill towards Cess as per the Building & Other
construction Workers (RE & CS) Act.1996 & Building & Other Construction Worker Welfare Cess
Act.1996.

33



62.

63.

65.

It must be clearly understood that under no circumstances any interest is chargeable for the dues or
additional dues if any payable for the work executed and final bill pending disposal due to any reason
whatsoever.

No extra payment will be made for removing spreading and consolidating salvaged metals and
materials.

Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor who
undertakes execution of work through labour should produce valid license from licensing authorities of
labour Department.

Performance Security:

Additional performance security :
Amendment to Para 3.5.5 (V) Note - Il of OPWD Code Vol.- | by Modification vide Works Deptt. O.M.

No.4559/W dt.05.04.2021
Additional Performance Security shall be obtained from the bidder when the bid amount is less than

estimated cost put to tender. In such an event, only the successful bidder who has quoted less bid price
/ rates than the estimated cost put to tender shall have to furnish Additional Performance Security
(A.P.S) as per the tabular form given below in shape of Term deposit Receipt pledged in favour of
the Divisional Forest Officer, Angul Division Angul / Bank Guarantee in favour of the Divisional Forest
Officer, Angul Division Angul from any Nationalised / Scheduled Bank in India counter guaranteed by
its local branch at Bhubaneswar within seven days of issue of Letter of Acceptance (LoA) by the
Divisional Officer (by e-mail) to the successful bidder otherwise the bid of the successful bidder shall be
cancelled and the Earnest Money Deposit / Bid Security shall be forfeited. Further, proceeding for
blacklisting shall be initiated against bidder.

Sl No. Range of Difference between the estimated Additional Performance Security to be

cost put to tender and Bid amount deposited by the successful bidder

Below 5% No Additional Performance Security

ik
ll'-

From 5% and above and below 10% 50% of (Difference between estimated cost
put to tender and Bid Amount)

L L
11N

From 10% and above 150% of (Difference between estimated cost
put to tender and Bid Amount)

67.

Sample of all material - The contractor shall supply sample of all materials fully before procurement for
the work for testing and acceptance as may be requiring by the concerned Divisional Forest Office

Super class contractor shall employ under himself two Graduate Engineer and two Diploma holders
belonging to the State of Odisha. Special class contractor shall employ under him one graduate
Engineer and two Diploma Holders belonging to the state of Odisha. Like wise ‘A’ class contractor shall
employ under him one Graduate Engineer or two Diploma Holders belonging to state of Odisha. The
contractor shall pay to the Engineering personnel monthly emoluments, which shall not be less than the
emoluments of the personnel of equivalent qualification employed under the State Govt. of Odisha. The
Engineer-in Chief (Civil), Odisha may however assist the contractor with names of such unemployed
Graduate engineers and Diploma Holders if such help is sought for by the contractor. The names of
such Engineering personnel appointed by the Contractors should be intimated to the tender receiving
authority along with the tender as to who would be supervising the work. Each bill of the Super Class,
Special Class or ‘A’ Class Contractor shall be accompanied by an employment Roll of the Engineering
personnel together with a Certificate of the Graduate Engineer or Diploma Holder so employed by the
contractor to the effect that the work executed as per the bill has been supervised by him. (Vide Works
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Department No. Codes M-22/91-15384 dated 9.7.91). The required certificate is to be furnished in the
tender documents vide Schedule-G.

68. An engineering personnel of the executing agency should be present at work site at the time of visit of
High level Inspecting officers in the rank of Chief Engineer and above.

69. All reinforced cement work should conform to Odisha Detailed specification and should be of proportion
as per Contract Agreement having desired compressive strength (in work test) in 15 Cm cubes at
28days, after mixing and test conducted in accordance with IS 456 and IS 516.

70. Bailing out of water from the foundation, pipeline trenches S. Tanks / Soak pits / Sumps / M.H. etc.
either rainwater or sub-soil water if necessary should be borne by the contractor. No payment will be
made for benchmarks. Level pillars, profiles and benching and leveling the ground wherever required.
The rates quoted should be for finished items of works inclusive of these incidental items of work. It
should be understood clearly that no claims whatsoever would be entertained.

7. The tenderer shall have to abide by the C.P.W.D. safety code rules introduced by the Government of
India, Ministry of work Housing and Supply in their standing order No-44150 dtd.25.11.57.

72. The Contractor will have to submit to the Divisional Forest Officer, Angul Division, Angul monthly return
of labour both skilled and unskilled employed by him on the work.

73, All fittings for doors and windows P.H. & Electrical works as supplied by the Contractor should be of
best quality and conform to relevant |.S. specification and should be got approved by the Engineer-in-
charge of the respective wing before they are used on the work.

74 After completion of the work the contractor shall arrange at his own cost all requisite equipments for
testing buildings, if found necessary and bear the entire cost of such test including the inspection of
Electrical Inspectorate.

75. The Tenderer should furnish along with their tender
1. A list of works, which are at present in their hand (Schedule-B)
2.  Deleted
3. Deleted

76. All reinforced cement concrete works should be finished smooth Extra charges for plastering if required
to any R.C.C. structures like roof slab, Columns, Chajjas, fins, parapets, shelves etc. shall not be paid.

7. The tenderer may at his option quote reasonable rate for each item of work carefully so that the rate for
one item should not be unworkable low and for others too high.

78. The contractor has to arrange the samples of materials required for execution to be got tested and
approved by the Department before taking up the work and during course of execution required from
time to time. All such samples will be tested at any of the Departmental Control and Research
Laboratories, at the cost of the Contractor with no extra cost to the Department.

79. If there is any damage to the work due to natural calamities like flood or cyclone or any other cause
during the course of execution of work or up to 6 months after completion of work or if any, imperfection
becomes apparent to the work within 6 months from the date of final certificate of completion of work
the contractor shall make good of all such damages at his own cost with no extra cost to the
Department. No claims, whatsoever, in this regard will be entertained.

80. The K. B. Bricks should be well burnt and of good qualities. The bricks should be approved by the
Engineer-in Charge before use in the work and should confirm to the minimum strength and other
criteria as per National Building Code.

81. Under Section 1 of contract labour Regulation and Abolition Act 1970 the contractor who undertakes
execution of work through labour should produce valid license from the licensing authority of labour
Department.
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82. Standard co-efficient for linear measurement will be adopted while calculating consumption of steel and
no claim whatsoever regarding difference in co-efficient of steel will be entertained. The rates quoted
shall be inclusive of any eventuality of difference for co-efficient for linear measurements.

83. Engineer Contractor desirous to avail the facility of exemption of E.M.D is required to submit an affidavit
to the effect that he has not yet availed the facility / participated in the tender for more than two works
(Excluding this work) during the current financial year. The name of work for which participated and the
authority to whom the tender was submitted must be mentioned in the affidavit, failing which the tender
will be rejected.

84. That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to
have been entered in to within the State of Odisha and it is agreed that neither party to the contract will
be competent to bring a suit in regard to the matter by this contract at any place outside the State of
Odisha.

85. SPECIAL CONDITIONS (PART OF THE CONTRACT)

(1) All materials before they are being used in the items of works as per this Schedule of quantities
and also the finished items of work where tests are applicable shall have to be tested through
the Engineer-in- charge of the respective wing at appropriate Laboratories according to the
relevant |.S. specifications of the materials and the said items of works and the cost of all such
tests shall have to be borne by the Contractor and the rates of the items of works should be
inclusive of cost of such tests.

(I1) The tests have to be planned & carried out such that the progress of work is not hampered

()  The tests are mandatory as per the prescribed frequencies and |.S. specifications. However,
these are not exhaustive and the Engineer-in-charge has the right to prescribe other required
test if any as will be considered from time to time.

86. In case of ambiguity between clauses of this D.T.C.N. and the P-1 contract form, the relevant Clauses
of the P-1 contract form shall prevail over the D.T.C.N. The clauses not covered under P-1 contract
form shall be governed by the clauses of the D.T.C.N.

87. It must be definitely understood that the Government does not accept any responsibility for the
correctness and completeness of the trial borings shown in the Cross Section.

88. Schedule of quantities is accompanied in Bid. It shall be definitely understood that the Government
does not accept any responsibility for the correctness or completeness of this schedule and that this
schedule is liable for alternation or omissions, deductions or alternations set forth in the conditions of
the contract and such omissions, deductions, additions or alternations shall no way invalidate the
contract and no extra monetary compensation, will be entertained.

89. In case of any complaint by the labour working about the non payment or less payment of his wages as
per latest minimum Wages Act, the Executive Engineer will have the right to investigate and if the
contractor is found to be in default, he may recover such amount due from the contractor and pay such
amount to the labour directly under intimation to the local labour office of the Govt. The contractor shall
not employ child labour. The decision of the Executive Engineer is final and binding on the contractor.

90. The contractor should arrange the materials like Steel, Cement, paint and bitumen etc. of approved
quality and specification at his own cost for completion of the work with the time schedule. No extension
of time will be granted on the application of the contractor due to delay in procurement of materials.

91. The bidder will be responsible for the loss or damage of any departmental materials during transit and
in the execution of the work due to reasons what-so-ever and the cost of such materials will be
recovered from the bills at stock issue rates or market rates whichever is higher.

92. If the contractor removes Government materials supplied to him from the site of work with a view to
dispose of the same dishonesty, he shall be in addition to any other liability civil or criminal arising out

of his contract be liable to pay a penalty equivalent to five times of the price of the materials according
to the stock issue rate or market rate whichever is higher. The penalty so imposed shall be recovered at
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93.

95.

97.

98.

99.

100.

101.

102.

any time from any sum that may then or at any time thereafter become due to the contractor or from his
security deposit or from the proceeds of sale thereof.

The selected contractor may take delivery of departmental supply according to his need for the work
issued by the Sub-Divisional officer in-charge subject to the availability of the materials. The tenderer
shall make all arrangement for proper storages of materials but no cost for raising shed for storage, pay
of security guard etc. will be borne by the Department. The Department is not responsible for
considering the theft of materials at site. It is the contractor’s risk. Under any such plea if the tenderer
stops the work, he shall have to pay the full penalty as per clause of F2 agreement.

The Department will have the right to supply at any time in the interest of work any departmental
materials to be used in the work and the contractor shall use such materials without any controversy or
dispute on that account. The rate of issue of such materials will be at the stock issue rates inclusive of
storage charges or rates fixed by the Department or current market rate whichever is higher.

All the materials which are to be supplied from store will be as per availability of stock and the
contractor will have to bear the charges of straightening, cutting, jointing, welding etc. to required sizes
in case of M.S. Rods or TOR Steel / M.S Angles, Tees and Joists etc. After the issue from the P.W.D.
store, the materials may be under the custody of the contractor and the contractor will be responsible
for its safety and storage. Cut pieces of steel more than one meter in length will be returned by the
contractor at the issuing stores without conveyance charges.

Though Departmental issue of cement and steel has indicated, it may not be taken as binding. The
contractor must have to arrange by themselves cement, steel, bitumen and every sort of materials from
approved manufacturer, get it tested in the Departmental Laboratory and approved by the Department
before use. No extension of time or escalation of price on such account shall be entertained in future.

TOR rods, plates and structural members will be supplied in quantity, length and size available in the
stock. For payment of reinforcement, the steel including plates etc. shall be measured in length of
different diameter, size and specification as actually used (including hooks and cranks) in the work
correct to an inch or cm. And their weight calculated as per sectional weight prescribed by the Indian
Standard Specification or as directed by the Engineer-in Charge (Wastage of bars and unnecessary
lapping will not be considered for measurement and payment).

Odisha Bridge & Construction Corporation Ltd. will be allowed price preference up to 3% over the
lowest quotation or tender as laid down in Works and Transport Department Resolution No-285 date-
17.04.1974. The Odisha Construction Corporation will be allowed a price preference to the extent of
up to 3% over the lowest tender amount (Where their tender is not the lowest) provided they express
willingness to execute the work after reduction of rates by negotiation.

The contractor is required to pay royalty to Govt as fixed from time of time and produce such
documents in support of their payment to the concerned Executive Engineer with their bills, falling
which the amount towards royalties of different materials as utilised by them in the work will be
recovered from their bills and deposited in the revenue of concerned department.

Trial Boring - The foundation level as indicated in the body of the departmental drawing is purely
tentative and for the general guidance only. The Department has no responsibility for the suitability of
actual strata at the foundation level. The contractor has to conduct his own boring before starting the
work and get the samples tested at his own cost to ascertain the S.B.C. and credibility of the strata at
founding level while quoting his rates for tender the contractor shall take in to account of the above

aspects.

Any defects, shrinkage or other faults which may be noticed within 12 (Twelve) months from the
completion of the work arising out of defective or improper materials or workmanship timing are upon
the direction of the Engineer-in-Charge to be amended and made good by the contractor at his own
cost unless the Engineer for reasons to be recorded in writing shall be decided that they ought to be
paid for and in case of default Department may recover from the contractor the cost of making good the
works. The contractor is also required to maintain the road / building for 12 (Twelve) months from the
date of successful completion of the work.

From the commencement of the works to the completion of the same, they are to be under the
contractors charge. The contractor is to be held responsible to make good all injuries, damages and

37




repairs occasioned or rendered necessary to the same by fire or other causes and they hold the Govt.
of Odisha harmless for any claims for injuries to person or structural damage to property happening
from any neglect, default, want of proper care or misconduct on the part of the contractor or any one in
his employment during the execution of the work. Also no claim shall be entertained for loss due to
earthquake, flood, cyclone, epidemic, riot or any other calamity whether natural or incidental damages
so caused will have to be made good by the contractor at his own cost.

103.  Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement as per the
latest provision of relevant. |.S. Code / |.R.C. code / MoRT&H specifications.

104. Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an
order book to the contractor to be kept at the site of the work with pages serally numbered. Orders
regarding the work whenever necessary are to be entered in this book by the P.W.D. Officer-in-Charge
with their dated signatures and duly noted by the contractor or his authorized agents with their dated
signature. Orders entered in this book and noted by the contractor's agent shall be considered to have
been duly given to the contractor for following the instructions of the Department. The order Book shall
be the property of the P.W.D. and shall not be removed from the site of work without written permission
of the Engineer (Executive Engineer) and to be submitted to the Engineer-in charge every month.

105. The contractor should attach the certificate in token of payment deposit with the registration authority as
per recent circular of the Government relating to his registration.

106. In case of any discrepancy in printing or omissions of statutory specifications or any other part or
portion of the approved document during download of the bid document, the decision of the officer
Inviting the bid will be binding on the bidder.

107. The rates quoted by the contractor shall cover the latest approved rates of Labours, Materials, P.O.L.
and Royalties. Arrangement of borrow areas i.e. Land, Approach Road to the building site etc. are the
responsibility of the contractor.

108. The rate for each work of concrete items wherever dewatering is imperatively necessary the term
dewatering shall mean the execution or operation of the items due to standing water as well as due to
percolation of water. The quoted rates will be inclusive of this.

109. The contractor shall make requisition of claim book from the date of commencement of the work from
the Department and shall maintain in proper P.W.D. form with pages serially numbered in order to
record items of works are not covered by his contract and claimable as extra. Claims shall be entered
regularly in this book under the dated signature of the contractor or his duly authorized agents at the
end of each month. A certificate should be furnished along with the claim to the effect that he has no
other claim beyond this claim up-to-date. If in any month there are no claims to record, a certificate to
that effect should be furnished by the contractor in the claim book. Each claim must be defined and
should be given as for as possible regarding the quantities as well as the total amount claimed. The
claim book must be submitted by the contractor regularly by 10th and 16th days of each month for
orders of the Engineer-in-Charge or competent authority. Claims not made in this manner or the claim
book not maintained from the commencement of the work is liable to be summarily rejected. The claim
book is the property of the P.W.D. and shall be surrendered by the contractor to the Engineer-in-charge
after completion of the work or before recession of the contract by the Department whichever is earlier

for record.

110. Number of tests as specified in I.R.C. / MoRT&H / |.S.1 specification required for the construction of
roads / bridges / buildings or any other structural works will be conducted in any Govt. Test House /
Departmental laboratories/reputed material testing laboratory as to be decided by the Engineer-in-
charge. Testing charges including expenditure for collection / transportation of samples /specimens elc.
will be borne by the contractor. The collection of samples and testing are to be conducted for both prior
to execution and during execution as may be directed by the Engineer-in-charge and on both the
accounts the cost shall be borne by the contractor.

111.  Even qualified criteria are meet, the bidders can be disqualified for the following reasons, if enquired by
the Department

(a) Making a false statement or declaration.
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(b) Past record of poor performance.

(c) Past record of abandoning the work half way/ recession of contract.
(d) Past record of in-ordinate delay in completion of the work.

(e) Past history of litigation.

112.  In case the 1st lowest tenderer or even the next lowest tenderers withdraw in series one by one,
thereby facilitating a particular tender for award, then they shall be penalized with adequate
disincentives with forfeiture of EMD unless adequate justification for such back out is furnished.
Appropriate action for black listing the tenderers shall also be taken apart from disincentives against the
tenderer.

113.  The following documents which are not submitted with the Bid, will be deemed to be part of the Bid :

Sl. No Particulars

Notice Inviting tender
Instruction to the Bidders
Conditions of Contract
Contract data
Specifications

Drawings

DO W N -

114.  Deleted

115.  ELIGIBILITY CRITERIA:

To be eligible for qualification, applicants shall furnish the followings. Non-furnishing of the following
particulars shall be treated as ineligible.

a. Required Bid Security Declaration as per the clause No. 07 and Cost of Bid document as per Clause
No.06. Bid Security/Earnest Money Deposit (E.M.D.) as appeared in various clauses of the Detailed
Tender Call Notice (DTCN) shall be governed by the Bid Security Declaration as per the Works
Department O.M. No. 5984 dt.27.04.2021 of Works Department, Government of Odisha. In the event of
non-fulfillment of the conditions of DTCN, the bidder shall be debarred for a period of 180 (one hundred
and eighty) days for tendering for execution of all type of works/ supply etc. under the Gowvt. of Odisha in
addition to other penal actions. This condition will remain in force up to 31% Dec’ 2021.

b. Clear Scanned copies of valid Registration certificate, GSTIN and PAN card which are
mandatory to be uploaded by the bidder. The successful lowest bidder will produce the
original certificates preferably within 5 (five) days of the tender for verification purpose
otherwise his/her bid shall be declared as non-responsive and thus liable for rejection.

C. Clear Scanned copy for information regarding current litigation, debarring / expelling of the
applicant or abandonment of work by the applicant in schedule “E” and clear scanned copy
of affidavit to that effect including authentication of tender documents in schedule “F”
conforming with the work furnished in the bid & submit original affidavit in Schedule-F
before opening of bid, failing which the bid will be rejected as per Clause No.38 & 53 of DTCN.
The proforma for no relationship certificate is contained in a separate sheet vide Schedule-A.
Non-submission of information in Schedule-A, bid will be rejected.

d. License criteria as per Clause No. 01 of DTCN.

116. Time Control :- (Vide Works Department Office Memorandum No.24716 dtd.24.12.2005 and No.8310
dtd.17.05.2006)

(a) Progress of work and Re-scheduling programme.
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b)

i)

vi)

Executive Engineer / Engineer-in-Charge shall issue the letter of acceptance to the
successful contractor. The issue of the letter of acceptance shall be treated as closure of
the Bid process and commencement of the contract.

Within 15 days of issue of the letter of acceptance, the contractor shall submit to the
Engineer-in-Charge for approval a Programme showing the general methods,
arrangements, and timing for all the activities in the Works along with monthly cash flow
forecast.

To ensure good progress during the execution of the work the contractors shall be bound
in all cases in which the time allowed for any work exceeds one month to complete, 1/4th
of the whole time allowed under the contract has elapsed, % of the whole of the work
before % of the whole time allowed under the contract has elapsed, 3/4th of the whole of
the work before 3/4th of the whole time allowed under the contract has elapsed.

If at any time it should appear to the Engineer-in-Charge that the actual process of the
work does not conform to the programme to which consent has been given the Contractor
shall produce, at the request of the Engineer-in Charge, a revised programme showing
the modifications to such programme necessary to ensure completion of the works within
the time for completion. If the contractor does not submit an updated Programme within
this period, the Engineer-in-Charge may withhold the amount of 1% of the contract value
from the next payment certificate and continue to withhold this amount until the next
payment after the date on which the overdue Programme has been submitted.

An update of the Programme shall be a programme showing the actual progress achieved
on each activity and the effect of the progress achieved on the timing of the remaining
work including any changes to the sequence of the activities.

The Engineer-in-Charge's approval of the Programme shall not alter the Contractor's
obligations. The Contractor may revise the Programme and submit it to the Engineer-in-
Charge again at any time. A revised Programme is to show the effect of Variations and
Compensation Events.

Extension of the Completion Date.

)

i)

The time allowed for execution of the works as specified in the Contract data shall be the
essence of the Contract. The execution of the works shall commence from the 15" day or
such time period as mentioned in letter of Award after the date on which the Engineer-in-
Charge issues written orders to commence the work or from the date of handing over of
the site whichever is later. If the Contractor commits default in commencing the execution
of the work as aforesaid, Government shall without prejudice to any other right or remedy
available in law, be at liberty to forfeit the earnest money & performance guarantee /
Security deposit absolutely.

As soon as possible after the Agreement is executed, the Contractor shall submit the
Time & Progress Chart for each milestone and get it approved by the Department. The
Chart shall be prepared in direct relation to the time stated in the Contract documents for
completion of items of the works. It shall indicate the forecast of the dates of
commencement and completion of various trades of sections of the work and may be
amended as necessary by agreement between the Engineer-in-Charge and the
Contractor within the limitations of time imposed in the contract documents, and further to
ensure good progress during the execution of the work, the contractor shall in all cases in
which the time allowed for any work, exceeds one month (save for special jobs for which a
separate programme has been agreed upon) complete the work as per milestone given in
contract data,

In case of delay occurred due to any of the reasons mentioned below, the Contractor shall
immediately give notice thereof in writing to the Engineer-in-Charge but shall nevertheless
use constantly his best endeavors to prevent or make good the delay and shall do all that
may be reasonably required to the satisfaction of the Engineer-in- Charge to proceed with
the works.
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(1) Force majeure, or
(2) Abnormally bad weather, or
(3) Serious loss or damage by fire, or

(4) Civil commotion, local commotion of workmen, strike or lockout affecting any of the
trades employed on the work, or.

(5) Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge
in executing work not forming part of the Contract.

(6) Incase a Variation is issued which makes it impossible for Completion to be achieved
by the Intended Completion Date without the Contractor taking steps to accelerate the
remaining work and which would cause the Contractor to incur additional cost, or

(7) ny other cause, which, in the absolute discretion of the authority mentioned, in
Contract data is beyond the Contractors control.

iv) Request for reschedule and extension of time, to be eligible for consideration, shall be
made by the Contractor in writing within fourteen days of the happening of the event
causing delay. The Contractor may also, if practicable, indicate in such a request the
period for which extension is desired.

v) In any such case a fair and reasonable extension of time for completion of work may be
given. Such extension shall be communicated to the Contractor by the Engineer-in-
Charge in writing, within 3 months of the date of receipt of such request. Non application
by the contractor for extension of time shall not be a bar for giving a fair and reasonable
extension by the Engineer-in-Charge and this shall be binding on the contractor.

C) Compensation for Delay.

If the contractor fails to maintain the required progress in terms of Clause-2 of P-1 Contract or
to complete the work and clear the site on or before the contract or extended date of
completion, he shall, without prejudice to any other right or remedy available under the law to
the Government on account of such breach, pay as agreed compensation the amount
calculated at the rates stipulated below as the Chief Engineer (whose decision in writing shall
be final and binding) may decide on the amount of tendered value of the work for every
completed day / month (as applicable) that the progress remains below that specified in
Clause-2 of P-1 Contract or that the work remains incomplete. This will also apply to items or
group of items for which a separate period of completion has been specified. Compensation @
1.6% per month of for delay of work, delay to be completed on per Day basis. Provided always
that the total amount of compensation for delay to be paid under this condition shall not exceed
10% of the Tendered Value of work or to the Tendered Value of the item or group of items of
work for which a separate period of completion is originally given. The amount of compensation
may be adjusted or set-off against any sum payable to the Contractor under this or any other
contract with the Government. In case, the contractor does not achieve a particular milestone
mentioned in contract data, or the rescheduled milestone(s) in terms of Clause-2.5, the amount
shown against that milestone shall be withheld, to be adjusted against the compensation levied
at the final grant of extension of time. Withholding of this amount on failure to achieve a
milestone shall be automatic without any notice to the contractor. However, if the contractor
catches up with the progress of work on the subsequent milestone(s), the withheld amount
shall be released. In case the contractor fails to make up for the delay in subsequent
milestone(s), amount mentioned against each milestone missed subsequently also shall be
withheld. However no interest whatsoever shall be payable on such withheld amount.
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d) Bonus for early completion :
Amendment to Para 3.5.5 (V) Note - iii of OPWD Code Vol.-l by modification
Note-(lll) - For availing Incentive Clause in any project which is completed before the stipulated
date of completion, Subject to other stipulations it is mandatory on the part of the concerned
Executive Engineer to report the actual date of completion of the project as soon as possible
- through Fax or e-mail so that the report is received Within 7 (seven) days of such completion by
the concerned Superintending Engineer. Chief Engineer & the Administrative Department

The incentive for timely completion should be on a graduated scale of 1 (one) percent to 5 (five)
percent of the contract value. Assessment of incentives may be worked out for earlier
completion of work in all respect in the following scale;

Before 30% of the contract period = 5% of contract value.

Before 20% to 30% of the contract period = 4% of contract value.
Before 10% to 20% of the contract period = 3% of contract value.
Before 5% to 10% of the contract period = 2% of contract value.
Before 5% of the contract period = 1% of contract value.

VVVVY

The amount of bonus, if payable shall be paid along with final bill after completion of work.

e) Management Meetings

i)  Either the Engineer or the Contractor may require the other to attend a management
meeting. The business of management meetings shall be to review the plans for
remaining work and to deal with matters raised in accordance with the early warning

procedure.

i) The Engineer shall record the business of management meetings and is to provide copies
of his record to those attending the meeting and to the Employer. The responsibility of the
parties for actions to be taken to be decided by the Engineer either at the management
meeting or after the management meeting and stated in writing to all who attended the

meeting.

Rescission of Contract (Amendment as per letter No.10639 dt.27.05.2005 of Works
Department, Odisha):- To rescind the contract (of which rescission notice in writing to
the contractor under the hand of the Executive Engineer shall be conclusive evidence),
20% of the value of left over work will be realized from the contractor as penalty.

117. ANNEXURE-A (Works Department, Odisha Bhubaneswar Letter No15847 dt.19.11.2019).

Price Adjustment

117.1 : Contract price shall be adjusted for increase or decrease in rates and price of labour,
materials, fuels and lubricants in accordance with the following principles and procedures and as per

formula given in following Paras.

(@) The price adjustment shall apply for the work done from the start date given in the contract
data up to end of the initial intended completion date or extensions granted by the Engineer
and shall not apply to the work carried out beyond the stipulated time for reasons
attributable to the contractor.

(b) The price adjustment shall be determined during each month from the formula given in following

Paras.

(c) Following expressions and meanings are assigned to the work done during each month:

R= Total value of work done during the month. It would include the amount of secured
advance granted, if any, during the month, less the amount of secured advance
recovered, if any during the month It will exclude value for works executed for extra items
under variations.
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117.2 : To the extent that full compensation for any rise or fall in costs to the contractor is not

covered by the provisions of this or other clauses in the contract, the unit rates and prices included in
the contract shall be deemed to include amounts to cover the contingency of such other rise or fall in
costs

The formula (e) for adjustment of prices are:

117(a) (i): Adjustment of Other Materials Component

Price adjustment for increase or decrease in cost of local materials other than
cement, steel, bitumen, pipe and POL procured by the contractor shall be paid in
accordance with the following formula:

V= 0.85x P/100 x R x (My- Mg)/Mq

Vu= increase or decrease in the cost of work during the month under consideration due
to changes in rates for local materials other than cement, steel, bitumen and POL.

Mo = The all India wholesale price index(all commodities) on 28 days preceding the date
of opening of Bids, as published by the Ministry of Commerce and industry
,Government of India, New Delhi.

M= The all India wholesale price index (all commodities) for the month under
consideration as published by the Ministry of Commerce and Industry, Government
of India, New Delhi.

Pu = Percentage of local material component (other than cement, steel, bitumen and
POL) of the work.

117(a) (ii); Adjustment for Cement Component

Price adjustment for increase or decrease in the cost of cement procured by the contractor shall be
paid in accordance with the following formula.
Ve=0.85x Pc/100 x R x (C1- Cp)/Cq
V= increase or decrease in the cost of work during the month under consideration due to
changes in the rates for cement
Co = The all India wholesale price index for Ordinary Portiand Cement (OPC) on 28 days
preceding the date of opening of Bids as published by the Ministry of Commerce and
Industry, Government of India, New Delhi.
Cs= The all India wholesale price index for Ordinary Portland Cement (OPC) for the month
under consideration as published by the Ministry of Commerce and Industry Government of
India, New Delhi.
P¢ = Percentage of Cement Component of the work

117(a) (iii): Adjustment for Steel Component

(i)  Price adjustment for increase or decrease in the cost of steel procured by the contractor
shall be paid in accordance with the following formula.
Vs= 0.85 x Ps/100 x R X (S4-Sg)/Sq
Vs = increase or decrease in the cost of work during the month under consideration due
to changes in the rates for steel
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Sp = The all India wholesale price index for steel (Mild Steel long products) on 28 days
preceding the date of opening of Bids as published by the Ministry of Commerce and
Industry Government of India, New Delhi.

S:= The all India wholesale price index for steel (Mild Steel long products) for the month
under consideration as published by the Ministry of Commerce and Industry, Government
of India, New Delhi.

Ps = Percentage of steel component of the work

Note: For the application of this clause, index of (Mild Steel long products) has been chosen to represent steel
group.

117( a) (iv): Adjustment of Bitumen Component

Price adjustment for increase or decrease in the cost of bitumen shall be paid in accordance with the
following formula:
V= 0.85x Py/100 x R x (By- By)/Bg
Vu= Increase or decrease in the cost of work during the month under consideration due to
changes in the rate for bitumen.
Bo= The official retail price of bulk bitumen at the IOC / BPCL depot at nearest center on
the day 28 days prior to date of opening of Bids.
Bo= The official retail price of bulk bitumen at IOC / BPCL depot at nearest center for the 15th
day of the month under consideration.
Py = Percentage of bitumen component of the work.

117(a) (v): Adjustment towards differential cost of Pipes.

Price adjustment for increase or decrease in the cost of pipe shall be paid in accordance with the
following formula:
Vo=  0.85 x Pp/100 x R x (Pys- Pio)/Pio
V=  Differential cost of pipe i.e. amount of increase or decrease in rupees to be paid or

recovered during the month under consideration.

Ppi = Percentage of pipe component of the work

Pi=  AllIndia Whole sale price index of pipe for the period under consideration as published by
the Ministry of Commerce and Industry , Government of India, New Delhi

Po= All India Whole sale price index of pipe on 28 days preceding the date of opening of Bids
as published by the Ministry of Commerce and Industry Government of India, New Delhi.

117(b): Adjustment of Labour Component

Price adjustment for increase or decrease ( in the cost due to labour shall be paid in
accordance with the following formula.
Vi= 0.85 x P/100 x R x (L4~ Lg)/Leo
Vi= Increase or decrease in the cost of work during the month under consideration due to
changes in rates for local labour.
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Lo= The minimum wages for unskilled labour as Notified by Government of Odisha as
prevailed on the last stipulated date of receipt of tender including extension, if any.
Ly = The minimum wages for unskilled labour as Notified by Government of Odisha
as prevailed on the last date of the Month previous to the one under consideration.
P= Percentage of labour component of the work.
117( c ) :Adjustment of PO L ( fuel and lubricant) C nent

(v) Price adjustment for increase or decrease in cost POL (fuel and lubricant) shall be paid in
accordance with the following formula:

V= 0.85 x Py/100 x R x (F- Fo)/Fg

Vi= Increase or decrease in the cost of work during the month under consideration due to

changes in the rates for fuel and lubricants.

Fo= The official retail price of High Speed Diesel (HSD) at the existing consumer pumps of IOC /
BPCL/ HPCL at nearest center on the day 28 days prior to the date of opening of Bids.

Fi= The official retail price of HSD at the existing consumer pumps of I0C / BPCL/ HPCL at
nearest center for the 15th day of the month under consideration.

P Percentage of fuel and lubricants component of the work.

Note: For the application of this clause, the price of High Speed Diesel oil has been chosen to
represent fuel and lubricants group.

117(d): Adjustment for Plant and Machinery Spares Component

(vi) Price adjustment for increase or decrease in the cost of plant and machinery spares
procured by the Contractor shall be paid in accordance with the following formula:

V- 0.85xP/100x Rx (P4- Pg)/Pqg

V- Increase or decrease in the cost of work during the month under consideration due to
changes in the rates for plant and machinery spares

Po- The all India wholesale price index for manufacture of machinery for mining, quarrying and
construction on 28 days preceding the date of opening of Bids as published by the Ministry
of Commerce and Industry, Government of India, New Delhi.

P~ The all India wholesale price index for manufacture of machinery for mining, quarrying and
construction for the month under consideration as published by the Ministry of Commerce
and Industry  Government of India, New Delhi.

Pg- Percentage of plant and machinery spares component of the work.

Note: For the application of this clause, index of manufacturing of machinery for mining, quarrying and
construction has been chosen to represent the Plant and machinery Spares group.

Regarding wholesale price Index (WPI) for appropriate commodity for payment of price
adjustment, due to change of base year of WPI from 1993-94 to 2004-05 & 2011-12, it is observed
that, the commodity 'Bars and Rod', '‘Cement’, 'Heavy machinery and parts' included in the list of
WPI 1993-94 series are not mentioned as such in the WPI 2004-05 and 2011-12 series. Therefore,
the following items in the WPI 2004-05 & 2011-12 series shall be considered corresponding to
items in WPI 1993-94 series.
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Sl. item in WPl 1993-94 | ltem in WPI 2004-05 |Item in WPl 2011-12
No. series series series

1 Cement Grey cement Ordinary Port land
cement

2 Bars & rods Rebars Mild steel long products

3 Heavy Machinery & | Construction Manufacturer of

parts Machinery machinery for mining,

quarrying & construction

117(e): APPLICATION OF ESCALATION CLAUSE:

The contractor shall for the purpose of availing reimbursement / refund of differential cost of
steel, bitumen, cement, pipe, POL and wages, keep such books of account and other documents as
are necessary to show that the amount of increase claimed or reduction available and shall allow
inspection of the same by a duly authorized representative of Government and further' shall at the
request of the Engineer-in-Charge, furnish documents to be verified in such a manner as the
Engineer-in-Charge may require any document and information kept. The contractor shall within a
reasonable time of 15 days of his becoming aware of any alteration in the price of such material,
wages of labour and /or price of POL give notice thereof to the Engineer-in-charge stating that the
same is given pursuant to this condition along with information relating to there to which he may be in

a position to supply.
Percentage Table
Sl. Category of works % Component (cost wise)
No. Labour (P,) POL (Py) Steel (Pg) + Cement
(P¢) + Bitumen (Py) +
Pipes (P,) + Plant &
Machinery spare &
component (P,) +
other Materials*
1 R&B works (% Road works 5 5 90
of component) g e works 5 5 %
Building works 5 5 90
2 Irrigation works Structural work 5 5 90
(% of
component) Earth, canal & 5 5 90
Embankment
work
3 P.H work Structural work 5 5 80
Pipeline work 5 5 Pipe -70%
* Machinery + Other
material — 20%
Sewer Line 5 5 Pipe -70%
* Machinery + Other
material — 20%

*Note: - Further breakup may be worked out considering the consumption of cement, steel,
bitumen, pipe & plant & machinery spare component in the concerned works and shall be provided in the bid
document in shape of "schedule of adjustment data” as an “Appendix to Bid". (Enclosed herewith).
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Appendix to Bid
Schedule of Adjustment Data

[For all works, adjustment factor for Labour and POL shall be considered @ 5% each. Steel, Cement, Pipes, other Materials
and Machinery shall contribute to 90% of Price Adjustment and shall be calculated for each work separately during
preparation of estimate, shall be approved by the authority during technical sanction as a "Schedule of Adjustment Data"
and shall form part of the Bid Document].

Sl Index description Source of index Weightage of
No. item**
1 Other Materials All India Whole sale price index (all commodities) as 54.10%

published by the Economic Advisor to the Gowvt of India,
Ministry of Commerce and industry

2 Cement Whole sale price index for Cement (Ordinary Portland 12.31%
Cement) as published by the office the Economic, Advisor
to the Gowt. of India, Ministry of commerce and industry.

3 Steel Whole sale price index for steel (Mild steel-Long Products) 22.93%
as published by the office of the Economic Advisor to the
Gowt. of India. Ministry of Commerce and Industry.

4 Bitumen (VG-30) Official retail price of bulk bitumen at the nearest
IOC/HPCL depot
5 Pipes Whole sale price index for the type of Pipe under

consideration, as published by the office the Economic
Advisor to the Gowt. of India, Ministry Commerce and

Industry.

6 Labour Minimum Wage notified by the Labour and Employee's 5.00%
State Insurance Department of Government of Odisha,
India

7 POL Official retail price of HSD at nearest IOCL/ HPCL/ BPCL 5.00%
Consumer pump depot.

8 Plant and Machinery | Whole sale price index for Manufacture of Machinery for 0.66%

Mining, Quarrying and Construction as published by the
office the Economic Advisor to the Gowt. of India, Ministry
of Commerce and industry.

Total 100%

* Values to be filled up at the time of drawal of contract.
* Values to be filled up in the bid document.

118.  The tenderers are required to go through each clause of P.W.D. Form P-1 carefully in addition to the
clauses mentioned here in before tendering.

119. A Contractor may be black listed as per amendment made to Appendix XXXIV to OPWD Code Vol.-Il
on rules for black listing of Contractors vide letter no.3365 dt.01.03.2007 of Works Department, Odisha.
As per said amendment a Contractor may be blacklisted.

a) Misbehavior/threatening of Departmental & supervisory officers during execution of work /
tendering process.

b) Involvement in any sort of tender fixing.

c) Constant non-achievement of milestones on insufficient and imaginary grounds and non-
adherence to quality specifications despite being pointed out.

d) Persistent and intentional violation of important conditions of contract,
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e) Security consideration of the State i.e. any action that jeopardizes the security of the State.
f)  Submission of false/ fabricated / forged documents for consideration of a tender.

120.  The safety certificate of the E.I. work will be furnished by the agencies after getting necessary
verification from the electrical inspector / equally competent authority responsible for the work prior to
Energisation of the building.

121, Percentage rate contract (vide Works Department letter no.8310 dt.17.05.2006) In case of percentage
rate tender.-

i) The Contractor has to mention percentage excess or less over the estimated cost (In figures as
well as words) in the prescribed format appended to the tender document.

i)  Contractors participated in the tender for more than one work may offer conditional rebate. Rebate
offer submitted in separate sealed envelope shall be opened, declared and recorded first. The
rebate so offered shall be considered after opening of all packages called in the same Tender
Notice. The Contractors who wish to tender for two or more works shall submit separate tender for
each. Each tender shall have the Bid Identification No., Name & SI. No. of the work (as per IFB) to
which they refer, written on the envelope.

i) Only percentage quoted shall be considered. Percentage quoted by the Contractor should be
accurately filled-in figures and words, so that there is no discrepancy.

(1) If any discrepancy is found in the percentage quoted in words and figures, then the
percentage quoted by the Contractor in words shall be taken as correct

(2) If any discrepancy is found in the percentage quoted in percentage excess/ less and the
total amount quoted by the Contractor, then percentage will be taken as correct.

(3) The percentage quoted in the tender without mentioning excess or less and not supported
with the corresponding amount will be treated as excess.

(4) The percentage quoted in the tender without mentioning excess / less supported with
corresponding amount does not tally with either to percentage excess or less then it will
be treated as percentage excess.

(5) The percentage quoted in the tender without mentioning excess / less supported with
corresponding amount if tallied with the percentage then it will be treated as to which side
the amount tallies.

(6) The bidder shall write his name in the space provided in the specified location in the
protected Bill of Quantities (BoQ) published by the Officer Inviting tender. The bidder shall type
rates in figure only in the rate column of respective item(s) without any blank cell in the rate
column in case of item rate tender and type percentage excess of less up to two decimal place
only in case of percentage rate tender.

(7) The tender shall be written legibly and free from erasures, over writings or corrections of
figures. Corrections, over writings & interpolations where unavoidable should be made by
making out, initialing, dating and rewriting.

iv) In the contract P1 time is the essence. The contractor is required to maintain a certain rate of
progress specify in the contract.

V) The quantity mentioned can be increased or reduced to the extent of 10% for individual items
subject to a maximum of 5% over the estimated cost. If it exceeds the limit stated above prior
approval of competent authority is mandatory before making any payment.

vi) The period of completion is fixed and can not be altered except in case of exceptional
circumstances with due approval of next higher authority.
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vii) Bills for percentage rate tenders shall be prepared at the estimated rates for individual items only
and the percentage excess or less shall be added or subtracted from the gross amount of the bill.

Total 121 (One hundred twenty one) Clauses

APPROVED BY

Divisional Forest Officer,
Angul Division Angul.
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TECHNICAL SPECIFICATION OF CIVIL PORTION OF WORK

Materials of following specification are to be used in work The Tenderer are expected to possess and be well
conversant with the following IS standard and code of practice.

1. | Cement Will be s per |.S. 269/255 (However the grade of cement to be
selected by the Engineer-in-charge of work and compressive cube
test before commencement of work each batch)

2. | Steel .S. 2062 and IS :1786 (SAIL / TATA/ JINDAL STEEL/ SHYAM
STEEL / RINL MAKE)

3. | Vibrator |.S. 7246

4. | Aggregate 1.S. 383, |.S. 515

9. | Water for mixing and curing | Shall be Clean, free from injurious amount of oil, salt, acid,

vegetable materials and other substances and harmful to concrete
in conformity to |.S. 456 and 1.S. 2025

6. | Sand/Fine Aggregate 1.S. 2116, 383

7. | Binding Wire .S. 280 (galvanized minimum 1 mm)

8. | Rain water pipe 1.S. 25627

8. | Construction joints |.S. 3414

10. | Steel Window Frame 1.S. 1038/83

11. | Steel door Frame |.S. 4351/75

12. | Fittings & Fixtures for joinery | Conforming to I.S. 7452/82 strictly conform to I.S. specification and
works as per direction of Engineer-in-Charge

Note : For road work (Approach Road) specification as per road and bridges (latest edition) published by LR.C
& M.O.S.T. shall be followed. In case of any doubt and absence of provision, regarding specification
I.S. shall be referred (Indian standard).

ITEM OF WORK

Concrete shall be with conformity to 1.S.456.

Foundation shall be with conformity to 1.S.1080.

Stone masonry (R.R.) shall be with conformity to 1.S.1597 (Part-l)

C.R. Masonry shall be with conformity to 1.S.1597.

Brick masonry shall be with conformity to 1.S.2212.

Cement plastering shall be with conformity to 1.5.9103 & 6925.

Mortar shall be with conformity to 1.S.2250

White and colour washing shall be with conformity to 1.S.6278.

CC in foundation shall be with conformity to 1.S.2571.

Anti-Termite Treatment shall be with conformity to 1.5.6813. (Part - | & Part - Il)
Painting to all surfaces shall be with conformity to 1.8.2395 (Part - | & Part - i)
DPC shall be with conformity to 1.S.3067

Tarfelt treatment shall be with conformity to 1.S.1346

Mosaic flooring with conformity to 1.5.2114

Steel painting shall be with conformity to 1.5.1477 (Part—1 & Part-11) 1.S.1661
Pile foundation shall be with conformity to 1.S.2911-1979

© ® N OO A N -
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SCHEDULE-A
CERTIFICATE OF N Tl IP

IWe hereby certify that I/We* am/are* related / not related(*) to any officer of P.W.D of the rank of Assistant
Engineer & above and any officer of the rank of Assistant Secretary and above of the Forest Department, Govt.
of Odisha I/We* am/are* aware that, if the facts subsequently proved to be false, my/our* contract will be
rescinded with forfeiture of EM.D and security deposit and I/We* shall be liable to make good the loss or
damage resulting from such cancellation.
|/ We also note that, nom-submission of this certificate will render my / our tender liable for rejection.

(") - Strike out which is not applicable

Signature of the Tenderer

SCHEDULE-B
CE CATE OF EMPL ENT OF UNEM D

GINEER / DIPLOMA HOLDERS
( For Super class / special class / A class contractors only )
| / We hereby certify that at present the following Engineering personnel are working with me / in our firm / company and

their bio-data are fumished below.
Sl. | Name of Qualification Date of Monthly Whether full | If they are superannuated
No. | Engineering Appointment | emolument time | retired / dismissed or
personnel engagement | removed personnel from
appointed for and state Govt./ Central Govt
supervising continuous. , Public Sector
contractor’s work Undertaking / private
with address. Companies and s or any
one ineligible for
Government service.
1 2 3 4 5 6 7

I/ We also note that, non-submission of this certificate will render my / our tender liable for rejection .

Signature of the tenderer .
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SCHEDULE-C

Deleted




SCHEDULE-D-1
Deleted

SCHEDULE-D-2

Deleted
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SCHEDULE “E"

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF TENDERED OR
ABANDONMENT OF WORK BY THE TENDERER

1. a) Is the tenderer currently involved Yes / No
in any litigation relating to the works.

b) If yes: give details:

2. a) Has the tenderer or any of its constituent Yes / No
partners been debarred / expelled by any
agency in India during the last 5 years.

3, a) Has the tenderer or any of its constituent Yes / No
partners failed to perform on any contract
work in India during the last 5 years.
b) If yes, give details:

Note: . Strike out whichever is not applicable
ii. If any information in this schedule is found to be incorrect or concealed, qualification
application will be summarily be rejected.

Signature of the Tederer
SCHEDULE -F
AFFIDAVIT
(To be given separately for each partner of a joint venture)

! Sri aged years, S/IO
; Vill- : PO: ,

Dist. do hereby solemnly affirm and state as follows.
1. The undersigned, do hereby certify that all the statements made in the required attachments are

true and correct.

2 The undersigned also hereby certifies that neither our firm
M/s nor any of its constituent partners have abandoned any
road/ bridge/Irrigation /Buildings or other project work in India nor any contract awarded to us for
such works have been rescinded during the last five years prior to the date of this bid.

3. The undersigned hereby authorised and request (s) any bank, person, firm or Corporation to

furnish pertinent information as deemed necessary and as requested by the Department to verify
this statement or regarding my (our) competency and general reputation.

4. The undersigned understands and agrees that further qualifying information may be requested
and agree to furnish any such information at the request of the Department.

N.B:- If a joint venture to be given separately for each partner.

(Signed by an Authorised Officer of the firm)

Title of Officer
Name of Firm
Date:

54

PR



SCHEDULE - G

SAMPLE FORMATS
UNDER TAKING
This is to certify that
1. My firm has neither been associated, directly or indirectly, with the Consultant or with any other entity

Note:

that has prepared the design, specifications, and other documents for the Project nor has any person
associated with been proposed as Project Manager for the Contract.

My firm has not engaged any agency and any of its affiliates engaged by the Engineer-in- Charge to
provide consulting services for the preparation or supervision of this work.

My firm has not engaged any Engineer of gazetted rank employed in Engineering or Administrative
duties in an Engineering Department of the Government of Odisha or other gazetted officer retired from
Government service during last two years without prior permission of the Government of Odisha in
writing on or before submission of this tender. | am aware that my contract is liable to be cancelled if
either | or any of my employees is found any time to be such a person who had not obtained the
permission of the Government of Odisha as aforesaid.

Signature of the Tenderer.

I, Strike out whichever is not applicable
ii. Incase any person is under his employment with due permission from Government, the same may
be cited in a separate letter.
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SCHEDULE -H
RELATIONSHIP DECLARATION

To,
The Tender Inviting Officer,
Subject: ( Name of the Work)
Reference : (Bid reference number)
Sir,

Pursuant to clause 2 of the ITB, it is to inform that | have relative(s) employed as an Officer in the rank
of an Assistant Engineer/Under Secretary under the Department. His (Their) details are as follows.
Relationship:

Name:
Designation
Office
Address

Pursuant to clause 2 of the ITB, | am to submit herewith the names of persons who are working under
my firm having near relatives to any gazetted officer in the rank of an Assistant Engineer/Under Secretary in the
Department.

Sl Name of the my employee Presently working Details of his relatives working in the
No. and his designation in the at Department
firm

Relationship:
Name:
Designation:
Office:
Address:
Relationship:

Name:
Designation:
Office:
Address:

| am also duty bound to inform the relationship of any subsequent employment with any gazetted officer
In the rank of an Assistant Engineer/Under Secretary in the Department. | am aware that any
breach of this condition would render my firm liable for penal action for suppression of facts.

Yours Sincerely,

Signature of the Tenderer.
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Contact Details of Bidder

Name of the Agency

At-
PO-
PS-
Dist-

Postal PIN Code

Phone No

Cell-phone no.

e-mail ID

Signature of the Tenderer.

Approved for to

7 Number of Pages
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