OFFICE OF THE

DIVISIONAL FOREST OFFICER, CHILIKA WILDLIFEDIVISION, BALUGAON

Bid Identification No.10 /11WL-706/2025 Dated 20.02.2025

SHORT TENDER NOTICE FOR CONSTRUCTION OF RETAINING WALL AT

INTERPRETATION CENTER BALUGAON UNDER CHILIKA WILDLIFE

DIVISION

The Divisional Forest Officer, Chilika Wildlife Division invites percentage rate
bid from eligible contractors with valid licenses for Construction of Retaining
wall at Interpretation center, Balugaon as detailed in the tender document.

Nature of Works

Construction of Retaining wall at
Interpretation centerBalugaonunder
Chilika WL Division

No. of Work

1 No.

Estimated cost

Rs. 12,00,000/- including GST and labour
cess.

Tender Cost

Rs.1000

EMD

Rs. 24000

Class of Contractor

“C” & “D” Class Contractor

Availability of bid document
in www.odishaforest.in and
www.wildlife.odisha.qov.in

From 10.00 A.M of Dt. 21.02.2025 to
12.00 P.M of Dt.12.03.2025

Last date and time of
submission of bids in tender
box of office

12.03.2025 by 3.00 PM

Date of opening of Bid

12.03.2025 at 4.00 PM
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OFFICE

OF THE

DIVISIONAL FOREST OFFICER, CHILIKA WILDLIFE RANGE, BALUGAON

Bid Identification No.10 /1WL-706/2025 Dated20.02.2025

1. The DIVISIONALFOREST OFFICER, CHILIKA WILDLIFE DIVISION, BALUGAON

invites Percentage Rate bids in single cover system for the construction of Retaining wall at
Interpretation center at Balugaon in Khordha District as detailed in the table, from the class
of eligible contractors as mentioned in column-6 registered with the State Governments
having Civil license and Contractors of equivalent Grade / Class Registered with State/
Central Government for execution of Civil Works. The proof of registration from the
appropriate authority shall be enclosed along with the Bid. If successful, the bidder who has
not registered under state government has to register under the appropriate registering
authority of the State Government of Odisha in appropriate class of eligibility before award of
the work. The bidder may submit bids for the following works.

Sl | Name of the Work Area of the work | Concerned Approximat | Cost of | Cost of | Class | Period of
No T.LA e value of Bid EMD of [Completio
Amount papers | (In Rs.) | Bidder n
(in Rs) (in Rs) s
1 2 3 4 5 6 7 8 9
1 |Construction of Dimension-Length- | BalugaonWil | 12,00,000/- 1000 [24000 D & C | 2 months
Retaining wall at  [221'0" diife Range Class
Interpretation
CenterBalugaon

1.  Bid documents consisting of plans, specifications, the schedule of quantities and the set of
terms & Conditions of contract.

2. The Bid documents will be available in the designated websites www.odishaforest.in and
www.wildlife.odisha.gov.in  from10.00 AM of Dt 21.02.2025 to 12.00 PM of
Dt.12.03.2025

3..  Last date and time of receipt of bids onorbefore03:00PM of 12.03.2025

4.  The Original Documents only through Regd./Speed post / by person should reach on or
before 03:00PM of 12.03.2025and other means of posting are not allowed.

5. Bids received shall be opened at 4:00PM on 12.03.2025 inthe Office of the undersigned
in presence of the Bidders who choose to attend. Bidders who participate in the Bid can
witness the opening of Bids.

6. The successful bidder shall produce original Registration certificate, PAN, GST

Registration Certificate within five working days of opening of tender before the
undersigned for verification, otherwise his/her bid shall be declared as non-responsive
and thus liable for rejection.
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10.
i I
12

13.

7.

If the rate quote by the Bidder is less than 15% of the tender amount. Then such a Bid
shall be rejected and tender shall be finalized basing on merits of the rest Bids, but if
more than 1 bid is quoted at 14.99% (Decimals up to 2 Nos. will be taken for all
practical purposes) less than estimated cost, the tender accepting authority will finalize
the tender through a transparent Iottery system where all Bidders/ their authorized
répresentatives, the Range Officer and committee will remain present.

Other details can be seen in the Biding documents.

Any undertaking for any required documents will not be allowed, the tender will be
rejected during evaluation.

The estimated cost is IncludingGST
All other taxes will be deducted from the work bill as per OPWD code.

Valid and up to date required document should be enclosed falling which the concerned
tender paper of the Bidder will be canceled without any further correspondence.

The Authority reserves the right to cancel any or all the Bids without assigning any
reasons thereof.

Divisional Forest Officer
Chilika Wildlife Division

Page 3 ¢: .



10.

held responsible if anything to the Contrary/ Adverse will be observed in future.

APPLICATION — TECHNICAL BID

Name of Tendering Civil Work Contractor
with address (Block Letter)

Name of the Proprietor/ Partner/Director
Full Address of Registered Office

Proof of Address to be furnished
Address for correspondence

(If other than in 3)

Contact No. and E-Mail ID of Authorized
Officer/Person

PAN No. (please furnish document)
GST details (please furnish document)
Works Department License

Contractor Registration No.
(Please furnish document)
Aadhar Card No. (Xerox copy)

Certified that the information as above is true to be best of my knowledge & | will be

Full Name of Applicant/Authorized Person

Date -
Place —

Paged - .



CHECK LIST TO BE FILLED UP BY THE BIDDER

SI. No Particulars Whether Reference to
furnished Page no
Yes No
01. Copy of valid Registration Certificate
02. Copy of valid GST certificate
03. Copy of PAN Card
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OFFICE OF THE
DIVISIONAL FOREST OFFICER, CHILIKA WILDLIFE DIVISION

Bid Identification No. 10 / BWL Dated 20.02.2025

Sealed percentage rate bids are invited in SINGLE COVER from “D Class” or “CClass” contractors

registered with the State Governments and contractors of equivalent Grade/class registered with Central

Government/MES/Railways for execution of construction of Retaining wall at Interpretation Center,Balugaon on
production of definite proof from the appropriate authority in prescribed form to be eventually drawn in Forest Department
FORMP-1 for the work “Construction of Retaining wall at Interpretation Centre ,Balugaon”.

1

10.

11.

12.
13.

Bid documents consisting of plans, specifications, set of terms &Conditions of contract and other necessary
Documents can be seen in this tender document.

The Bid documents will be available in the office of the DFO Chilika Wildlife from10.00 A.M of Dt. 21.02.2025 to
12.00 P.M of Dt.12.03.2025 in the designated websites

Bids shall be received upto03:00PM dated12.03.2025 at the office of the DFO, Chilika Wildlife Division.

The Original Bids shall be received upto 03:00PM dated 12.03.2025 at the office of the DFO, Chilika Wildlife
Divisionand other means of posting are not allowed.

Bids received shall be opened at 4.00PM on dated. 12.03.2025 in the Office of the undersigned in presence of the
Bidders who choose to attend. Bidders who participate in the Bid can witness the opening of Bids.

The bid is to be submitted in a single cover duly sealed. All documents, and the price bid should be contained inside
the sealed envelope.

The intending bidders are required to produce documents viz. original Registration, valid GSTN Certificate, PAN
card after opening of Bid for verification purpose in the latter stage along with the original documents, preferably
within fiveworking days from the date of opening of the tender. Furnishing photo copy of such documents along with
the Bid is mandatory otherwise his/her bid shall be declared as non responsive and thus liable for rejection.

The work is to be completed in all respects within the time periodas specified in the DTCN. Bidders whose bid is
accepted must submit a work programmeat the time of execution of Agreement.

All bids received will remain valid for period as specified in the DTCN after the dead line date for submission of
bids and validity of bids can also be extended if agreed to by the bidder and the Department.

The tender should be strictly in accordance with the provision as mentioned in the tender schedule. Any change in the
wordings will not be accepted.

No bidder will be permitted to furnish their bid in their own manuscript papers. All information should be typed
inEnglish.

Submission of more than one tender by a bidder for a particular work will liable for rejection.

Percentage rate contract (vide Works Department letter no. 8310 dt.17.05.2006) In case of Percentage Rate

tender,:-

(i)  The contractor has to quote percentage excess or less over the estimated cost in the Price Bid appended to the
tender document.

(ii)  The Contractor will quote percentage excess/less up to one decimal point only. If he writes the percentage
excess/less up to two or more decimal points, the first decimal point shall only be considered without
rounding off.
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15.

16.

17.

18.

19.

20.

21.

(iii) In the contract P-1 time is the essence. The contractor is required to maintain a certain rate of progress
specified in the contract.

(iv)  The quantity mentioned can be increased or reduced to the extent of 10% for individual items subject to a
maximum of 5% over the estimate cost. If it exceeds the limit stated above prior approval of competent
authority is mandatory before making any payment.

(v)  The period of completion is fixed and cannot be altered except in case of exceptional circumstances with due
approval of next higher authority.

(vi) Bills for percentage rate tenders shall be prepared at the estimated rates for individual items only and the
percentage excess or less shall be added or subtracted from the gross amount of the bill.

The bidder shall carefully study the tentative drawings and specifications applicable to the contract and all the
documents which will form a part of the agreement to be entered into by the accepted bidder and detailed
specifications for Odisha and other relevant specifications and drawings. Complain at a future date that plans and
specifications have not been seen by the bidders cannot be entertained.

i) Every bidder is expected before quoting his rate to inspect the site of the proposed work. The bidder should also
inspect the quarries and approach roads to quarries and satisfy himself/themselves about the quality and viability of
materials. In every case the materials must comply with the relevant specifications. Complaints at future date that the
availability of materials at quarries has been misjudged cannot be entertained.

(ii)Amendment to Para 3.4.16 () (vii) of OPWD Code Vol.-I by substitution.

For the purpose of estimate, the approved quarry lead is to be provided Judiciously. Range Officer In-Chargewould be
responsible for ensuring the quality of the materials supplied. The contractors would, however, be responsible for
procurement of materials from authorized sources and voluntarily disclose the source of procurement for the purpose
of billing. Besides, the bidder would be required to submit the details of quarry for procurement while submitting the
bids.

It must be definitely understood that the Government does not accept any responsibility for the correctness and
completeness of the trial borings shown in the Cross Section.

In case of any discrepancy in printing or omissions of statutory specifications or any other part or portion of the
approved document during download of the bid document, the decision of the officer inviting the bid will be binding
on the bidder.

The tender containing extraneous conditions not covered by the tender notice are liable for rejection and quotations
should be strictly in accordance with the tender call notice. Any change in the wording will not be accepted.
i) Schedule of quantities are to be proposed by the bidders as per standards defined in the tender document for the

best of the best works as per plan given. The technical committee will examine the proposal and recommend for
its acceptance by the competent authority. In no case sub standard materials will be proposed.

if) The quantity mentioned can be increased or decreased to the extent of 10% for individual items subject to a
maximum of 5% over the estimated cost. If it exceeds the limit stated above prior approval of competent
authority is mandatory before making any payment.

The authority reserves the right to reject any or all the tenders received without assigning any reasons there-of
whatsoever,

(EMD) for this tender IS AS MENTIONED ABOVE IN TABULAR STATEMENT which should be deposited
enclosed in the bid in shape of a demand draft in favour of the Divisional Forest Officer Chilika Wildlife Division
payable at Balugaon.
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22.

() The bidder/tenderer whose bid has been accepted will be notified of the award by the Range Officer or DFO-ij
charge prior to expiration of the valid period by cable, telex or facsimile or registered letter. This letter (here:
after and in the conditions of Contract called the “Letter of Acceptance”) will state the sum that the Rang
Officer or DFO will pay the contract or in consideration of the execution, completion and maintenance ¢
theWorks by the contractor as prescribed by the contract (Herein after and in the contract called the “Contras
Price”).

(ii) The notification of award will constitute the formation of the contract, subject only to the furnishing of
performance security (Initial Security Deposit) and additional performance security as in the DTCN in form ¢
Fixed deposit receipt to Schedule Bank
KissanVikashPatra/PostOf’ﬁceSavingsBankAccount/NationalSavingsCertif'tcatefPostalOfﬁceTimeDeposit
Account/ Bank Guarantee in favour of the Divisional Officer from any Nationalized /Scheduled Bank in Indi;
counter guaranteed by its local branch at Balugaonduly pledged in favourof the Divisional Forest Officer anc
payable at Balugaon.

(iii) The agreement will incorporate all correspondence between the officer inviting the bidand the successfu
bidder. Within 15 days following the notification of award along with the Letter of Acceptance, the
successful bidder will sign the agreement and deliver it to the Range Officer-in-charge. Following documents
shall form part of the agreement.

*  The notice inviting bid, all the documents including additional conditions, specifications and drawings, if
any, forming the bid as issued at the time of invitation of bid and acceptance thereof together with any

correspondence leading there to &required amount of performance security including additional
performance security. The normal performance security will be 3 % of the total contract price.

*  Standard Forest Deptt.FormP-1with latest amendments.

(iv) Failure to enter into the required agreement and to make the security deposit as above shall entail forfeiture of
the Bid Security. No contract (tender) shall be finally accepted until the required amount of initial security
deposit and additional performance security deposit are received by the O/o the DFO,Chilika Wildlife Division,
Balugaon. The security will be refunded after One year of completion of the work and payment of the final bill
and will not carry any interest.However the TIA reserves all rights to cancel and modify the tender without
assigning any reason.

(v) The security deposit of the successful tendererswill be forfeited in case, where bidders /tenderers back out
from the offer after signing of agreement with the competent authority.

(vi) Amendment to Para 3.5.18 Note—viii of OPWD Code Vol.-I

Before acceptance of tender, the successful bidder will be required to submit a work programmeand milestone
basing on the financial achievement so as to complete the work within the stipulated time and incase of failure
on the part of the agency to achieve the milestone liquidated damage will be imposed.

(vii) Amendment to Para3.5.14 Note—I of OPWD Code Vol.-1

If L-1 bidder does not turn up for agreement after finalization of the tender then he shall be debarred
from participation in bidding for three years and action will be taken to black list the contractor. In that
case, the L2 bidder, if fulfils, other required criteria would be called for drawing agreement for execution
of work subject to the condition that L2 bidder negotiates at par with the rate quoted by the L1 bidder
otherwise the tender will be cancelled in case a contractor is black listed. It will be widely published and
intimated to all departments of Government and also to Govt. of India agencies working in the State,

The agreement will be drawn in Forest Deptt..Plcontract form and the contract for the work shall be drawn and
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23.

24,

25.

26.

27.

28.

29.

30.

41,

signed by Divisional Forest Officer, ChilikaWildlifeDivision or his authorized officer.

The Civil items of works as per Schedule of quantities, shall be supervised, measured and check measured by the
Divisional Forest Officer, Chilika Wildlife Division or his representatives authorizedfor the purpose.

Any deviation in execution of the items of the agreement will mean deviation to the work as a whole. The financial
implications shall be informed to the Chief Engineer (Buildings) Orissa / Pr.C.C.F » Odisha for proper action.

Similarly, extension of time if applied by the contractor will mean and amount to extension of time for the work will
be dealt with by the DFO, Chilika WildlifeDivision asper relevant clause of P1 agreement & DTCNCode.

Amendment to Para-3.5.5 (v) of OPWD Code Volume-I by inclusion. Additional Performance Security (as per Office
Memorandum No.4559 dtd.05.04.2021 of Works Department, Government of Odisha) Additional Performance
Security (APS) is being obtained from the Successful Bidder when the Bid amount is less than estimated cost put to
tender to the extent as given in the table below, in shape of Term Deposit Receipt pledged in favour of Divisional
Forest Officer, Chilika WL Division/Bank Guarantee in favour of the Divisional Forest Officer, Chilika WL
Divisionfrom any Nationalized /Scheduled Bank in India counter guaranteed by its local branch at Balugaon within
seven days of issue of Letter of Acceptance (LoA) by the Divisional Officer (by e-Mail) to the successful bidder
otherwise the bid of the successful bidder shall be cancelled and the he will be debarred from tendering for a period
of 180 days. Further, proceeding for Blacklisting shall be initiated against the bidder as per amendment to Para 3.55
(v) of OPWD Code Volume-I vide Works Department Office Memorandum No. 14459/W dated 20.09.2018. In view
of the above, the State Government is pleased to fix the following rate of Additional Performance Security;

SL. | Range of difference between the estimated | Additional Performance Security to 1

No. cost put to tender and Bid amount be deposited by the successful bidder
i. Below 5% No Additional Performance Security
ii. From 5% and above and below 10% 50% of (difference between estimated

cost put to tender and Bid amount)
iii. From 10% and above 150% of (difference between estimated

cost put to tender and Bid amount)

The Civil contractor who has put the tender for the work in DTCN, will alone be responsible and answerable to the
Forest Department Authority or any other competent authorities as regards to defects in the work, slow progress in
the work or any other recessional parameters that may crop up during execution of the work as When any part of the
work is considered by the departmental authority not to be in coherence with the agreement condition or their
specifications as in the DTCN, then the contract for the total work in TCN will lead to its revision by the department
if felt necessary.

That for the purpose of jurisdiction in the event of disputes if any of the contracts would be deemed to have been
entered into within the State of Odisha and it is agreed that neither party to the contract will be competent to bring a
suit in regard to them after by this contract at any place outside the State of Odisha.

The contractor should be liable to fully indemnify the department for payment of compensation under workman
Compensation Act. VIII of 1923 on any account of the workmen employed by the contractor and full amount of
compensation paid will be recovered from the contractor.

Bidders are required to abide by the fair wages clause as introduced by Govt. of Odisha, Works Department and
amended from time to time.

In case of any complaint by the labour on payment or less payment ofwages as per latest minimum Wages Act, the
Officer authorized by the DFOwill have the right to investigate and if the contractor is found to be in default, he may
recover such amount due from the contractor and pay such amount to the labourdirectly under intimation to the local
labouroffice of the Govt. The contractor shall not employ child labour. The decision of the DFOis final and binding

on the contractor.
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32.

33.

34.

35.

36.

37.

38.

39.

40.

41.

The contractor shall bear cost of various incidentals, sundries and contingencies necessitated by working full within
the following or similar category as per Govt. guidelines.

a. Rent, royalties and other charges of materials, octroi duty, all other taxes including sales tax, ferry, tolls
conveyance charge and other cost on account to land and building including temporary building and temporary
electric connection to work site as well as construction of service road and diversion road and its maintenance till
completion of work as required by the bidders for Collection of materials, storage, housing of staff or other
purpose of the work. No bidder will how ever be liable to pay Govt. for temporary occupation of land owned by
Govt. at the site of the work.

b. Labour camps or huts necessary to a suitable scale including conservancy and sanitary arrangements there into
the satisfaction of the local health authorities.

c. Suitable water supply including pipe water supply wherever available for the staff and labour as well as for the
work.

d. Fees and duties levied by the municipal, canal or water supply authorities.

e. Suitable equipmentsand wearing apparatus for the labour engaged in risky operations.

f.  Suitable fencing barriers, signals including paraffin and electric signal where necessary at work sand approaches
in order to protect the public and employees from accidents.

g. Compensation including the cost of any suit for injury to persons or property due to neglect of any major
precaution also become payable due to operation of the workmen compensation act.

h. The contractor has to arrange adequate lighting arrangement for the work wherever necessary at his own cost.

After the work is finalized, all surplus materials should be removed from the site of work. Preliminary work such as
vats, mixing platforms etc. should be dismantled and all materials removed from the site and premises left neat and
clean, this should be inclusive of the rate.

No payment will be made for benchmarks, level pillars profiles and benching and leveling the ground where required.
The percentage rate to be quoted should be inclusive of carriage of all materials and incidental item of works.

It should be understood clearly that no claim what-so-ever will be entertained to extra items of works, extra quantity
of any item besides agreement quantity unless written order is obtained from the Engineer-in-charge and rate settled
before the extra items of work or extra quantity of any items of work is taken up.

The bidder shall have to abide by the C.P.W.D. safety code rules introduced by the Government of India, Ministry of
work Housing and Supply in their standing order.

Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms and conditions of
contract and other necessary documents can be seen in the designated websites till last date of receipt of bid
documents. But it must be clearly understood that the bids must be received in order and according to the instructions.

Bidders are required to go through each clause of Forest Deptt. Form P-1 carefully in addition to the clause
mentioned here in before tendering. In case of ambiguity, the clauses of Forest Deptt. FormP-1with latest
amendments shall supersede the condition ofD.T.C.N.

Steel shuttering &centering shall be used which shall be lined with suitable sheeting and made leak proof and water
tight.

The Department will have the right to inspect the scaffolding, centeringand shuttering made for the work and can
reject partly or fully such structures if found defective in their opinion.

Concrete should be machine mixed unless otherwise ordered in writing by the Range Officer. The contractor should

arrange his own concrete mixer, vibrator and pumps etc, for this purpose at his own cost.
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42.

43,

44,

45.

46.

47.

48.

49.

50.
51.

52.

53.

54.

25,

56.

Cement shall be used by bags and weight of one bag of cement being taken as fifty (50) Kg.

The bidder should arrange the materials like Steel, Cement, paint and bitumen etc. of approved quality and
specification/gradeat his own cost for completion of the work with the time schedule. No extension of time will be
granted on the application of the bidder due to delay in procurement of materials. There should be no use of materials
beyond specification. The same will be produced during signing of agreement and will be approved by the purchase
committee of the office in which there may be a co-opted member from and engineering department.

The bidder will be responsible for the loss or damage of any departmental materials during transit and in the execution
of the work due to reasons what—so-ever and the cost of such materials will be recovered from the bills at stock issue
rates or market rates whichever is higher.

If the bidder removes Government materials supplied to him from the site of work with a view to dispose of the same
dishonestly, he shall be in addition to any other liability civil or criminal arising out of his contract be liable to pay a
penalty equivalent to five times of the price of the materials according to the stock issue rate or market rate whichever
is higher. The penalty so imposed shall be recovered at any time from any sum that may then or at any time thereafter
become due to the bidder or from his security deposit or from the proceeds of sale thereof.

The selected bidder may take delivery of departmental supply according to his need for the work issued by the office
in-charge subject to the availability of the materials. The bidder shall make all arrangement for proper storages of
materials but no cost for raising shed for storage, pay of watchman etc. will be borne by the Department. The
Department is not responsible for considering the theft of materials at site. It is the contractor’s risk. Under any such
plea if the bidder stops the work, he shall have to pay the full penalty as per clause of P-1 agreement.

The Department will have the right to supply at any time in the interest of work any departmental materials to be used
in the work and the contractor shall use such materials without any controversy or dispute on that account. The rate of
issue of such materials will be at the stock issue rates inclusive of storage charges or rates fixed by the Department or
current market rate whichever is higher.

All the materials which are to be supplied from store will be as per availability of stock and the contractor will have
to bear the charges of straightening, cutting, jointing, welding etc. to required sizes in case of M.S. Rods or steel /M.S
Angles, Tees and Joists etc. All the meterials required should be purchased from Govt. approved store and the
purchased meterials may be under custody of contractor and contractor will be responsible for its safety and storage.

The contractor must have to arrange by themselves cement, steel, bitumen and every sort of materials from approved
manufacturer, get it tested in the Departmental Laboratory and approved by the Department before use.

Nothing will be supplied by the Forest Department from its store for the work.

The contractor should at his own cost arrange necessary tools and plants required for the efficient execution of work
and the rates quoted should be inclusive of the running charges of each plant and cost of conveyance.

After completion of the work the contractor shall arrange at his own cost all requisite equipmentsfor testing one
unplugged well and specified span free of cost as directed by the Range Officer andbear the entire cost of the test.

No extra payment will be made for the site clearance for taking earth from the borrow areas. Earth work from cutting
shall be economically utilized in filling.

Concrete of strength below of the required strength (as determined by actual tests) shall not be accepted.

After completion of the work, the contractor shall arrange at his own cost all requisite equipmentsfor testing of
electrical installations in the building, if felt necessary and the entire cost of such test, including the inspection by the
Electrical Inspectorate group will be borne by the contractor.

The safety certificate of the EI work will be furnished by the agencies after getting necessary verification from the
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37,

58.

59.
60.

61.

62.

63.

64.

65.
66.

67.

68.

electrical inspector/equally competent authority responsible for the work prior to Energization of the building.

The depth of foundation indicated on the drawing are provisional but these may be altered if necessaryin the light of
the nature of strata encountered during soil test at field which must be taken in advance of actual execution of the
foundation.

Wherever dewatering is imperatively necessary, the term dewatering shall mean the execution or operation of the
items due to standing water as well as due to percolation of water. The contractor has to do dewatering by bailing out
water from the foundation, pipeline trenches, septic tank/soak pits/sumps/manhole etc either rain water or sub soil
water if necessarywithin his quoted percentage rate.

No claim for carriage of water what-so-ever will be entertained.

Odisha Construction Corporation Ltd. will be allowed price preference up to 3% over the lowest quotation or tender
as laid down in works and Transport Department Resolution No-285 date-17.04.1974. The Odisha Bridge and
Construction Corporation will also be allowed a price preference to the extent of upto3%over the lowest tender
amount (Where their tender is not the lowest) provided they express wi llingness to execute the work after reduction
of rates by negotiation.

Amendment of existing Clauses:-By admission of a tender for the work, a tenderer will be deemed to have satisfied
himself by actual inspection of the site and locality of the work, about the quality and availability of the required
quantity of material including the wheat/rice referred to above, medical aid, labour and food stuff etc. and that rates
quoted by him in the tender will be adequate to complete the work according to the specifications attached there to
and that he had taken into account all conditions and difficulties that may been countered during its progress and to
have quoted rates including labour and materials with taxes, octroi, other duties, lead, lifts, loading and unloading,
freight or all materials and all other charges necessary for the completion of the work, to the entire satisfaction of the
Engineer-in—Charge of the work and his authorized subordinates. After acceptance of the contract rate Government
will not pay any extra charges for any reason incase the contractor claims later onto have misjudged as regard
availability of materials, labourand other factors.

The prevailing percentage of L.T. Department of the gross amount of the bill towards income tax will be deducted
from the contractor’s bill.

Prevailing rate of GST on the gross amount of the bill will be deducted from the contractor’s bill. The contractor is
required to pay royalty to Govt. as fixed from time of time and produce such documents in support of their payment
to the concerned Executive Engineer with their bills, falling which the amount towards royalties of different materials
as utilized by them in the work will be recovered from their bills and deposited in the revenue of concerned
department.

CESS @]1(one)% of the amount of the estimated cost as per Tender notification read with latest corrigendum if any
will be proportionately deducted from the Contractor’s bill at thetime of making payment of each bill.

Under no circumstances interest is chargeable for the dues or additional dues if any payable for the work.

Under section 12 of contractorslabour(Regulation and Abolition) Act.1970 the contractor who undertakes execution
of work through labourshould produce valid license from licensing authorities of labourDepartment.

Sample of all material-The contractor shall supply sample of all materials fully before procurement for the work for
testing and acceptance as may be requiring by the concerned Executive Engineer.

Any defects, other faults which may be noticed within 12(twelve) months from the completion of the work arising
out of defective or improper materials or workmanship timing are up on the direction of the Engineer-in-Charge to be
amended and made good by the contractor at his own cost unless the Engineer for reasons to be recorded in writing
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69.

70.

2.1.
2.1.1.

2.2
2.2.1

222

shall be decided that they ought to be paid for and in case of default Department may recover from the contractor the
cost of making good the works. The defect liability period for the work is 12(twelve) calendar months from the date
of successful completion of the work.

From the commencement of the works to the completion of the same, they are to be under the contractorscharge. The
contractor is to be held responsible to make good all injuries, damages and repairs occasioned or rendered necessary
to the same by fire or other causes and they hold the Govt. of Odisha harmless for any claims for injuries to person or
structural damage to property happening from any neglect, default, want of proper care or misconduct on the part of
the contract or any one in his employment during the execution of the work. Alsono claim shall been entertained for
loss duet o earthquake, flood, cyclone, epidemic, riot or any other calamity whether natural or incidental damages so
caused will have to be made good by the contractor at his owncost.

ADDENDUM TO THE CONDITION OF P1 CONTRACT

Clause-2(a)of P-1 Contract:-TIME CONTROL (Vide Works Department Office Memo random No.24716
dt.24.12.2005 and No.8310 dt.17.05.2006):-

Progress of work and Re-scheduling programmed.

The Divisional Forest Officer shall issue the letter of acceptance to the success falcon tractor. The issue of the
letter of acceptance shall be treated as closure of the Bid process and commencement of the contract.

Within 15 days of issue of the letter of acceptance, the contractor shall submit other Engineer-in-Charge for
approval Programmed commensurate to Clause No.2 .1. 3 of P-1 Contract showing the general methods,
arrangements, and timing for all the activities in the Works a long with monthly cash flow forecast.

To ensure good progress during the execution of the work the contract or shall be bound in all cases in which the
time all owed for any work exceed son month to complete, 1/4™of the whole time allowed under the contract has
elapsed, /2 of the whole of the work before ¥4 of the whole time allowed under the contract has elapsed, 3/4"of
the whole of the work before 3/4™of the whole time all owed under the contract has elapsed.

If at any time it should appear the Range Officer that the actual process of the work does not conform to the
programme to which consent has been given the Contractor shall produce, at the request of the Range
Officersrevisedprogrammeshowingthe modification slouch programmenecessary to ensure completion of the
works within the time for completion. If the contractor does not submit an updated Programme within this period,
the Range Officer under intimation to DFO maywith hold the amount of 1% of the contract value from the next
payment certificate and continue to with hold this amount until the next payment after the date on which the
overdue Programmehas been submitted. '

An update of the Programme shall be a programmeshowing the actual progress achieved on each activity and the
effect of the progress achieved on the timing of the remaining work including any Changes to the sequence of the

activities.
Extension of the Completion Date.

The time allowed for execution of the works as specified in the Contract data shall be the essence of the Contract.
The execution of the works shall commence from the 15"day or such time period as mentioned in letter of Award
after the date on which the DFO issues written orders to commence the work or from the date of handing over of
the site whichever is later. If the Contractor commits default in commencing the execution of the work as
aforesaid, Government shall without prejudice to any other right or remedy available in law, beat liberty to forfeit
the ear nest money &performance guarantee / Security deposit absolutely.

As soon as possible after the Contract is concluded the Contractor shall submit the Time & Progress Chart for
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each mile stone and get it approved by the Department. The Chart shall be preparein direct relation to the time
statedin the Contract documents for completion of items of the works. It shall indicate the fore cast of the date so
commencement and completion various trades of section of thework and may be amended as necessary by
agreement between the DFOand the Contractor within the limitations of time imposedin the contract documents,
and further to ensure good progress during the execution of the work, the contract or shall in all cases in which
the time allowed for any work, exceedsonemonth (save for special jobs for which a separate programmehas been
agreed upon) complete the work asper mile stone given in contract data.

In case of delay occurred due to any of the reasons mentioned below, the Contractor shall immediately give
notice thereof in writing to the Engineer-in-Charge but shall never the less useConstantly his best endeavors to
prevent or make good the delay and shall do all that maybe reason ably required to the seat is faction of the
Engineer-in-Charge to proceed with the works.

i)  Force majeure ,or

ii) Abnormally bad weather, or

iii) Serious loss or damage by fire, or

iv) Civil commotion, local commotion of workmen, strike or lockout affecting any of the tradesemployee don the
work, or.

v) Delay on the part of other contract or so trade’s men engaged by Engineer-in-Charge in executing work not
forming part of the Contract.

vi) In casea Variation is issued which makes it impossible for Completion to be achieved by the Intended
Completion Date without the Contract or taking steps to a creel rate the remaining work and which would
cause the Contract or to incur additional cost, or

vii) Any other cause, which, in theabsolute discretion of the authority mentioned, in Contract data is be yond the
Contractors control.

Request for reschedule and extension of time, to be eligible for consideration, shall be made by the Contract or in
writing with in fourteen days of the happening of the event causing delay. The Contract or may also, if practicable,
indicate in such a request the period for which extension is desired.

In any such case a fair and reasonable extension of time for completion of work may be given. Such extension shall
be communicated to the Contractor by the Range Officerin writing, within 3 months of the date of receipt to such
request. Non-application by the contractor forextension of time shall not be a bar for giving a fair and reason
extension by the Range Officer and this shall be binding on the contractor.

Compensation for Delay.

If the contract or fails to maintain the required progress in terms of clause 2 of P-1 Contract or to complete the
work and clear the site on or before the contract or extended date of completion, he shall, without prejudice to any
other right or remedy available under the law to the Government on account of such breach, pay as agreed
compensation the amount calculated at the rates stipulated below as the Super intending Engineer (whose decision
in writing shall be final and binding) may decide on the amount of tendered value of the work for every completed
day / month (as applicable) that the progress remains below that specified in Clause 2 of P-1 Contract or that the
work remains in complete.

This will al so apply to items or group of items for which a separate period of completion has been specified.
Compensation @ 1.5% per month for delay of work , delay to be completed on per day basis. Provided always that
the total amount of compensation for delay to be paid under this condition shall not exceed 10% of the Tendered
Value of work. :

The amount of compensation may be adjusted or set-off against any sum payable to the Contract or under this or
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any other contract with the Government. In case, the contract or does not achieve a particular mile stone
mentioned in contract data,( which his in this case the original work programmed furnished by the Contractor and
approved by the Range Officerwhich formed a part of agreement)or the rescheduled mile stone (s) in terms of
Clause 2. 5 of P-1Contract, the amount shown against that milestone shall be with held, to be adjusted against the
compensation levied at the final grant of extension of time. With holding of this amount on failure to achieve a
mile stone, shall be automatic without any notice to the contractor. However, if the contractor catches up with the
progress of work on the subsequent milestone(s) the withheld amount shall be released. In case the contract or fails
to make up for the delay in subsequent mile stone(s), amount mentioned against each milestone missed
subsequently also shall be with held. Howeverno interest what so ever shall be pay able on such with held amount.

Management Meetings.

Either the Engineer or the Contractor may require the other to attend a management meeting. The business of a
management meeting shall be to review the plans for remaining work and to deal with matters raised in accordance
with the early warning procedure.

The ACF, Chilika Wildlife Division shall record the business of management meetings and is to provide copies of
his record to those attending the meeting and to the Employer. The responsibility of the parties for actions to be
taken to be decided by the DFO either at the management meeting or after the management meeting and stated in
writing to all who attended the meeting.

Clause-2 (b) of Percentage Rate P-1 Agreement:- Rescission of Contract (Amendment as per letter No. 10639
dt.27.05.2005 of Works Department; Odisha):-

To rescind the contract (of which rescission notice in writing to the contractor under the hand of the Executive
Engineer shall be conclusive evidence), 20% of the value of left overwork will be realized from the contractor as
penalty.

A Contract or may be blacklisted as per amendment made to Appendix XXXIV to OPWD Code Vol.-II on rules for
black listing of Contractors vide letter no.3365 dt.01.03.20070f Works Department, Orissa.

As per said amendment a Contract or may be black listed

(i) Misbehavior/ threatening of Departmental &supervisory officers duringexecution of work/tendering process.
(i) Involvement in any sort of tender fixing.

(iii) Constant non- achievement of milestones on in sufficient and imaginary grounds and non-adherence to quality
specifications despite being pointed out.

(iv) Persistent and intentional violation of important conditions of contract.

(V) Security consideration of the State i.e.any action that jeopardizes the security of the State. Submission of false
/fabricated /forged documents for consideration of a tender.

EIGIBILITY CRITERIA:-To be eligible for qualification, applicants shall furnish the followings.

a.  HardCopy of valid Registration Certificate, Valid GST certificate, PAN card along with the tenderDocuments
as per the DTCN.

b.  Submission of tender paper and price bid.
Non-furnishing of the above documents, the bid will be liable for summarily rejection.

Defect Liability:-

The Engineer shall give notice to the contractor of any defects before the end of the defects liability period, which
begins at completion of the work and continues for next 12months.The defects liability period shall be extended for
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as long as defects remain to be corrected. Every time notice of defect is given, the contractor shall correct the
notified defect within the length of time specified by the Engineer’s notice. If the contractor has not corrected a
defect within the time specified in the Engineer’snotice. The Engineer will assess the cost of having the defects
corrected and the contractor will pay the amount.

Divisional Forest Officer
Chilika Wildlife Division
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Estimate for "Construction of Retaining Wall at Interpretation Center at BALUGOAN UNDER CHILLIKA WL DIVISION",

rmk in all ordinary soll {ncluding all cost eic within
lnmal leads and l{fts complete.
Foundation 1.00 180.00 5.17 3.50  3257.10 cft .
orsay[ 92.18[Cum |@] ¥ 199.60] 7 18,399.13]
2 Filling foundation and plinth with sand well watered and
rammed including all costs etc complete.

Foundation 1.00 180.00 5.17 0.50 465.30 cft
orsay[ _ 13.17]Cum |G| ¢ 1,116.02] 7 14,697.98|
3 Cement Concrete (1:4:8) using 40mm.C.B size metal including all
cost etc complete

Foundation 1.00 180.00 517  0.50 _ 465.30 cit
orsay[ _ 13.17[Cum_|a] ¥ 6,465.82] 7 85,154.85|

4 R.C.C. work of M-20 grade using 20mm .& down grade size C.B.
chips including all cost , hoisting & laying etc complcte

a Base 1.00 180.00 5.00 0.83 747.00 cft
b Retaining wall 1.00 180.00 0.83 3.00 448.20 cft
Total  1195.20 cft
orsay| 33.82[cum [a] ¢ 7,393.56] ¢ 2,50,050.20]
S Rigid smooth centering shuttering for R.C.C.work including all
cost etc complete

a Base 2.00 180.00 0.83 298.80 sft
200 500 0.83 8.30 sft
Total 307.10 sit
orsay|  28.53|Sgm |a| ¢ 245.05] ? 6,991.28
b  Retaining wall 2.00 180.00 3.00  1080.00 sft
200 083 3.00 4.98 sft

Total  1084.98 sit
orsay| 100.79[Sgm |@| ¥ 1,050.80] ¢ 1,05,910.13)
6 Cutting,bending, binding of HYSD (Fe-415) Steel including all
cost , cost of carriage etc. complete.

a Footing 747.00 kg /sft 2.50  1B67.50 kg
b Retaining wall 448.20 cligikp/sft 3.00 1344.60 kg

Total  3212.10 kg
orsay| 32.12[qntl |G| 7 9,059.87] ¥ 2,91,003.02]
7 Fly ash Brick masonary in Foundation & Plinth in C.M. (1:6)
including all cost efc. complete.

Wall{Super struct) 1.00 180.00 0.83 1.50 224.10 cft
Deduct for boat entry  1.00 10,00 0.83 1.50 12.45 cft
Total 211.65 cft
or say| 5.99/cum [a] ¢ 6,432.56]  38,531.03]
8 I6mm thick in C.M.{1:6) over brick masonary to the smooth
surface including all costs ete. complete.

a Wall(l side) 1.00 180.00 1.50 270.00 sft
Top 1.00 180.00 0.83 149.40 sft
Tatal 419.40 sft

b Deduet for Boatentry  1.00  10.00 1.50 15.00 sft
1.00  10.00 0.83 8.30 sft

Total 23.30 sht

AB 396.10 Sit

orsay[_ 36.80[Sgm |@| ¥ 385.13] ? 10,492.43)
7 Priming one coat (Plastered Surface) with any approved shade
of Primer including all cost etc complete.

As per Sl no-6 | 36.80]5qm @] ¢ 79.03] ¢ 2,908.30]
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Bt 8] Name of the 1tem | wo| ] Bry| mry| Quantity| Unit |  Rate |

| Amount

8

10

11
12
13
14

Wall painting with 2 coat weather coat paint of approved shade
on new work to give an even shade including cost of paint etc
complete,

As per 8l no-6 [ 36.80[Sam |@) ¥ 95.01] ¥ 3,496.37]
Labour for spreading moorum and consolidation with HRR
ineluding watering cost and conveyance of moorum

Inner Area 1.00  51.00 65.00 100 3315.00 cft

or say 93.81 Cum @ L4 1,749..24 L4 1‘64,096.20
Provision for filling of earth before excavation to prohibit water
Jlow to the excavation areq & permanent filling of extended
area covered with water

LS T 14,000.00

Total ¥ 10,05,730.91

Labor cess 1% ¥ 10,057.31
GST 18% ¥1,81,031.56
Sign board ¥ 3,000.00
Contigency ¥ 180.00

Total 4] !.99.999.78

{No of item-14)
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SCHEDULE-D1

WORKINGEXPERIENCE (IF AVAILABLE- NOT MANDATORY)

D-1.LISTOFSIMILARNATUREOFPROJECTSEXECUTED (last three years)

Name of the | Name of | Contract | Items of Date of Stipulated Actual Reasons
Employer the price in works starting date of Date of for
location INR work as per | commence | competiti | delay in
& name agreement | ment as per on of starting/
of the agreement work completi
work on ,if
any
Signature
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SCHEDULE-“E”

INFORMATION REGARDING CURRENT LITIGATION,DEBARRING EXPELLING

1. a)
b)
2 a)
3 a)
b)
Note-

TENDERED OR ABANDONMENT OF WORK BY THE TENDERER

Isthetenderercurrentlyinvolved in
litigation relatingtotheworks Yes/No

If yes:givedetails:

Hasthetendereroranyofits
constituent partnersbeendebarred/ Yes/No
expelled by any agency in India during the last5 years.

Hasthetendereroranyofits Yes/No
constituentpartnersfailedto
performonanycontractworkinIndiaduringthelast5 years.

If yes,givedetails:

Ifanyinformationinthisscheduleisfoundtobeincorrectorconcealed,qualificationapplication

willbesummararilyberejected.

PRICE BID

The desirous bidders may visit the actual site of work before proposing the quotes.

Name of the work Estimated Cost Quoted cost including GST

Construction of Retaining wall at Rs. 12,00,000 ( to be filled by the bidder)
Interpretation Center,Balugaon

Signature of bidder

Page 22 of 23



SCHEDULE-F
AFFIDAVIT

Theundersigned do
herebycertifythatallthestatementsmadeintherequiredattachmentsaretrueandcorrect.

TheundersignedalsoherebycertifiesthatneitherourfirmM/s
noranyofitsconstituentpartners/ Ihaveabandonedanyroad/  bridge/Irrigation /Buildings
orotherprojectworkinIndianoranycontractawardedtous/meforsuchworkshavebeenrescindedduringth
elastfiveyearspriortothedateofthisbid.

Theundersignedherebyauthorizedandrequest(s)anybank,person,firmorCorporationto
furnishpertinentinformationasdeemednecessaryandasrequestedbytheDepartmentto verify
thisstatementorregardingmy(our)competencyandgeneralreputation.

Theundersignedunderstandsandagreesthatfurtherqualifyinginformationmaybe =~ requested  and
agreetofurnishanysuchinformationattherequestoftheDepartment.

(SignedbyanAuthorizedOfficerofthefirmorBidder)
Date:
End of the document at this 23" page

cA)
Memo No. 129) 7 01F-706 /2025, Dated Balugaon the 20th February 2025

Copy forwarded to

(W8 ]

PCCF WL & CWLW Odisha with a request to host the tender document in the
websitewww. wildlife.odisha.gov.in.

CF, IT &GIS, O/o the PCCF, Odisha for kindhosting in the websitewww.odishaforest.in
RCCF, Bhubaneswar Circle for kind information.

The Range Officer, Balugaon Wildlife Range.
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